
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  12-C012-079                 Primary County:  BUTLER 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/03/13 
 
 
        Project:  BRS-C012(79)--60-12 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BUTLER             Prj Awd Amt: $324,880.60 
          Route:  T16 
       Location:  APPROX. 3 MILES NORTH OF THE CITY OF DUMONT 
                  BETWEEN 160TH STREET & 170TH STREET. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    324,880.60     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    344,785.86     106.12  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    350,327.96     107.83  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    359,488.48     110.65  % 
   5   DI360          DIXON CONSTRUCTION CO.                                                     $    361,637.96     111.31  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    362,961.04     111.72  % 
   7   PE320          PETERSON CONTRACTORS INC.                                                  $    370,231.12     113.95  % 
   8   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    382,506.24     117.73  % 

   9   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    384,265.36     118.27  % 
  10   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    405,719.00     124.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  12-C012-079                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GO020               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120.0' X 30.0' CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1695.000  CY   |       5.00000        8475.00|       3.50000        5932.50|       8.00000       13560.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |    5000.00000        5000.00|   12000.00000       12000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           450.000  CY   |      20.00000        9000.00|      10.00000        4500.00|      25.00000       11250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           294.200  CY   |     328.00000       96497.60|     410.00000      120622.00|     395.00000      116209.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         72648.000  LB   |       1.00000       72648.00|       0.82000       59571.36|       0.77000       55938.96 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424120           262.000  LF   |      55.00000       14410.00|      40.00000       10480.00|      55.00000       14410.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0100010           800.000  LF   |      25.00000       20000.00|      28.00000       22400.00|      25.00000       20000.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0080 2501-5658216          1100.000  LF   |      55.00000       60500.00|      55.00000       60500.00|      60.00000       66000.00 
  PILES, PRESTRESSED CONCRETE, 16 IN.     |                             |                             | 

  (P10L TYPE 2)                           |                             |                             | 
0090 2505-4008120           460.000  LF   |       5.00000        2300.00|       2.00000         920.00|       4.00000        1840.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008400             4.000  EACH |    1485.00000        5940.00|    1485.00000        5940.00|    1485.00000        5940.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           300.000  SY   |       2.00000         600.00|       2.50000         750.00|       2.00000         600.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      25.00000        6250.00|      27.00000        6750.00|      32.00000        8000.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2533-4980005                    LUMP |   14000.00000       14000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           160.000  LF   |       6.00000         960.00|       7.00000        1120.00|       8.00000        1280.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       324,880.60|           $       344,785.86|           $       350,327.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       324,880.60|           $       344,785.86|           $       350,327.96 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  001                             Contract ID:  12-C012-079                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) DI360               |(   6  ) GR100 
                                          |CUNNINGHAM-REIS CO.          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120.0' X 30.0' CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1695.000  CY   |       4.00000        6780.00|       3.00000        5085.00|       4.00000        6780.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   21000.00000       21000.00|   37000.00000       37000.00|   26000.00000       26000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           450.000  CY   |      10.00000        4500.00|      20.00000        9000.00|      12.00000        5400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           294.200  CY   |     380.00000      111796.00|     350.00000      102970.00|     368.00000      108265.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         72648.000  LB   |       0.76000       55212.48|       0.77000       55938.96|       0.78000       56665.44 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424120           262.000  LF   |      50.00000       13100.00|      42.00000       11004.00|      55.00000       14410.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0100010           800.000  LF   |      29.00000       23200.00|      25.00000       20000.00|      24.00000       19200.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0080 2501-5658216          1100.000  LF   |      52.00000       57200.00|      47.00000       51700.00|      65.00000       71500.00 
  PILES, PRESTRESSED CONCRETE, 16 IN.     |                             |                             | 

  (P10L TYPE 2)                           |                             |                             | 
0090 2505-4008120           460.000  LF   |       5.00000        2300.00|       5.00000        2300.00|       5.00000        2300.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1485.00000        5940.00|    1485.00000        5940.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     450.00000        1800.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           300.000  SY   |       3.50000        1050.00|       2.00000         600.00|       3.00000         900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      31.00000        7750.00|      32.00000        8000.00|      30.00000        7500.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2533-4980005                    LUMP |   39000.00000       39000.00|   43000.00000       43000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           160.000  LF   |       5.00000         800.00|       5.00000         800.00|       5.00000         800.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       359,488.48|           $       361,637.96|           $       362,961.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       359,488.48|           $       361,637.96|           $       362,961.04 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  001                             Contract ID:  12-C012-079                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(   8  ) MU181               |(   9  ) HE420 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120.0' X 30.0' CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1695.000  CY   |      10.72000       18170.40|      14.00000       23730.00|       8.00000       13560.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   20027.00000       20027.00|   24400.00000       24400.00|   17000.00000       17000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           450.000  CY   |      11.12000        5004.00|      12.00000        5400.00|      20.00000        9000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           294.200  CY   |     431.30000      126888.46|     370.00000      108854.00|     470.00000      138274.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         72648.000  LB   |       0.82000       59571.36|       0.88000       63930.24|       0.82000       59571.36 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424120           262.000  LF   |      50.95000       13348.90|      56.00000       14672.00|      60.00000       15720.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0100010           800.000  LF   |      22.18000       17744.00|      28.00000       22400.00|      28.00000       22400.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0080 2501-5658216          1100.000  LF   |      48.55000       53405.00|      62.00000       68200.00|      60.00000       66000.00 
  PILES, PRESTRESSED CONCRETE, 16 IN.     |                             |                             | 

  (P10L TYPE 2)                           |                             |                             | 
0090 2505-4008120           460.000  LF   |       5.60000        2576.00|       3.00000        1380.00|       6.00000        2760.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008400             4.000  EACH |    1485.00000        5940.00|    1485.00000        5940.00|    1525.00000        6100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     180.00000         720.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           300.000  SY   |       2.74000         822.00|       2.00000         600.00|       3.00000         900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      29.90000        7475.00|      34.00000        8500.00|      48.00000       12000.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2533-4980005                    LUMP |   29839.00000       29839.00|   24600.00000       24600.00|   10500.00000       10500.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           160.000  LF   |       7.00000        1120.00|      10.00000        1600.00|      11.00000        1760.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       370,231.12|           $       382,506.24|           $       384,265.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       370,231.12|           $       382,506.24|           $       384,265.36 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  001                             Contract ID:  12-C012-079                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120.0' X 30.0' CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1695.000  CY   |       5.00000        8475.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           450.000  CY   |      20.00000        9000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           294.200  CY   |     500.00000      147100.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         72648.000  LB   |       1.00000       72648.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424120           262.000  LF   |      53.00000       13886.00|                             | 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0100010           800.000  LF   |      25.00000       20000.00|                             | 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0080 2501-5658216          1100.000  LF   |      45.00000       49500.00|                             | 
  PILES, PRESTRESSED CONCRETE, 16 IN.     |                             |                             | 

  (P10L TYPE 2)                           |                             |                             | 
0090 2505-4008120           460.000  LF   |       2.00000         920.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008400             4.000  EACH |    1485.00000        5940.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     175.00000         700.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           300.000  SY   |       3.00000         900.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      33.00000        8250.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           160.000  LF   |       5.00000         800.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       405,719.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,719.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  12-1881-017                 Primary County:  BUTLER 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  BRFN-188-1(17)--39-12                                  Project:  BRFN-003-5(76)--39-35 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES                      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  BUTLER             Prj Awd Amt: $43,890.50              County:  FRANKLIN           Prj Awd Amt: $58,460.20 
          Route:  IOWA 188                                                 Route:  IOWA 3 
       Location:  OVER UNNAMED STREAM 1.5 MILES N. OF                   Location:  OVER SQUAW CREEK 3.7 MILES E. OF HAMPTON 
                  CLARKSVILLE 
 
        Project:  BRFN-003-4(40)--39-99 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 

         County:  WRIGHT             Prj Awd Amt: $54,600.00 
          Route:  IOWA 3 
       Location:  OVER W. EAGLE CREEK 5.2 MILES E. OF E. JCT. 
                  IA. 17 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    156,950.70     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $    169,864.25     108.22  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    176,469.05     112.43  % 

   4   PE320          PETERSON CONTRACTORS INC.                                                  $    188,418.18     120.04  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    188,755.20     120.26  % 
   6   WE260          WEIDEMANN INC.                                                             $    210,422.39     134.06  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    224,202.17     142.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) MC069               |(   3  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |MCCLAIN & CO., INC.          |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     650.00000         650.00|    1800.00000        1800.00|     600.00000         600.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       4.40000         440.00|       4.50000         450.00|      10.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           100.000  LF   |       0.50000          50.00|       4.50000         450.00|       2.00000         200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000212           240.000  LF   |      12.00000        2880.00|      25.00000        6000.00|      29.00000        6960.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        23,020.00|           $        25,700.00|           $        25,760.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 

0070 2402-2723000            68.000  CY   |      50.00000        3400.00|      25.00000        1700.00|      40.00000        2720.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-0050005            12.000  EACH |     150.00000        1800.00|     125.00000        1500.00|     140.00000        1680.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0090 2507-3250005           213.000  SY   |       2.50000         532.50|       3.25000         692.25|       3.50000         745.50 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-8029000            30.000  TON  |      55.00000        1650.00|      50.00000        1500.00|      55.00000        1650.00 
  EROSION STONE                           |                             |                             | 
0110 2507-8500060           167.000  SY   |      39.00000        6513.00|      60.00000       10020.00|      70.00000       11690.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0120 2507-8501100            31.000  CY   |     225.00000        6975.00|     295.00000        9145.00|     240.00000        7440.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 

     SECTION TOTALS                       |           $        20,870.50|           $        24,557.25|           $        25,925.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     650.00000         650.00|    1800.00000        1800.00|     600.00000         600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) MC069               |(   3  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |MCCLAIN & CO., INC.          |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    8500.00000        8500.00|    4000.00000        4000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           100.000  LF   |       4.00000         400.00|       4.50000         450.00|      10.00000        1000.00 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           100.000  LF   |       0.50000          50.00|       4.50000         450.00|       2.00000         200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000212           240.000  LF   |      10.00000        2400.00|      25.00000        6000.00|      29.00000        6960.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        25,700.00|           $        25,760.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 112; REPAIRS TO A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0190 2402-2723000           137.000  CY   |      32.00000        4384.00|      30.00000        4110.00|      40.00000        5480.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0200 2507-0050005            14.000  EACH |     150.00000        2100.00|     125.00000        1750.00|     140.00000        1960.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0210 2507-3250005           258.800  SY   |       3.50000         905.80|       3.25000         841.10|       3.50000         905.80 
  ENGINEERING FABRIC                      |                             |                             | 

0220 2507-6800061            17.100  TON  |      92.00000        1573.20|      55.00000         940.50|      62.50000        1068.75 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-8029000            31.300  TON  |      76.00000        2378.80|      40.00000        1252.00|      60.00000        1878.00 
  EROSION STONE                           |                             |                             | 
0240 2507-8500060           233.300  SY   |      48.00000       11198.40|      48.00000       11198.40|      70.00000       16331.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0250 2507-8501100            42.000  CY   |     260.00000       10920.00|     295.00000       12390.00|     245.00000       10290.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
     SECTION TOTALS                       |           $        33,460.20|           $        32,482.00|           $        37,913.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     BRFN-3-4(40)--39-99 
                                          |                             |                             | 

0260 2528-8445110                    LUMP |     650.00000         650.00|    1800.00000        1800.00|     600.00000         600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |    9000.00000        9000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0290 2602-0000020           100.000  LF   |       4.00000         400.00|       4.50000         450.00|      10.00000        1000.00 
  SILT FENCE                              |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) MC069               |(   3  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |MCCLAIN & CO., INC.          |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000071           100.000  LF   |       0.50000          50.00|       4.50000         450.00|       2.00000         200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000212           240.000  LF   |      10.00000        2400.00|      25.00000        6000.00|      29.00000        6960.00 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        25,500.00|           $        25,700.00|           $        25,760.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE                                          BRFN-3-4(40)--39-99 
                                          |                             |                             | 
0320 2402-2723000            65.000  CY   |      46.00000        2990.00|      30.00000        1950.00|      40.00000        2600.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0330 2506-4984000             1.000  CY   |     850.00000         850.00|    1500.00000        1500.00|     350.00000         350.00 
  FLOWABLE MORTAR                         |                             |                             | 
0340 2507-3250005           500.000  SY   |       3.00000        1500.00|       3.25000        1625.00|       3.50000        1750.00 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800021           530.000  TON  |      42.00000       22260.00|      55.00000       29150.00|      55.00000       29150.00 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        27,600.00|           $        34,225.00|           $        33,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       156,950.70|           $       169,864.25|           $       176,469.05 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(   6  ) WE260 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1260.00000        1260.00|    1500.00000        1500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    8000.00000        8000.00|   15000.00000       15000.00|    8200.00000        8200.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       4.40000         440.00|       4.00000         400.00|      12.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           100.000  LF   |       1.00000         100.00|       0.50000          50.00|       3.00000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000212           240.000  LF   |      38.50000        9240.00|      16.50000        3960.00|      35.00000        8400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        32,040.00|           $        33,910.00|           $        34,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 

0070 2402-2723000            68.000  CY   |      36.75000        2499.00|      60.00000        4080.00|     100.00000        6800.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-0050005            12.000  EACH |     202.00000        2424.00|      50.00000         600.00|      40.00000         480.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0090 2507-3250005           213.000  SY   |       5.35000        1139.55|       4.00000         852.00|       4.00000         852.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-8029000            30.000  TON  |      50.00000        1500.00|      30.00000         900.00|      50.00000        1500.00 
  EROSION STONE                           |                             |                             | 
0110 2507-8500060           167.000  SY   |      54.50000        9101.50|      60.00000       10020.00|      75.20000       12558.40 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0120 2507-8501100            31.000  CY   |     184.25000        5711.75|     230.00000        7130.00|     200.00000        6200.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 

     SECTION TOTALS                       |           $        22,375.80|           $        23,582.00|           $        28,390.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    1260.00000        1260.00|    1500.00000        1500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(   6  ) WE260 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    8000.00000        8000.00|   15000.00000       15000.00|    8200.00000        8200.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           100.000  LF   |       4.40000         440.00|       4.00000         400.00|      12.00000        1200.00 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           100.000  LF   |       1.00000         100.00|       0.50000          50.00|       3.00000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000212           240.000  LF   |      38.50000        9240.00|      16.50000        3960.00|      35.00000        8400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        32,040.00|           $        33,910.00|           $        34,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 112; REPAIRS TO A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0190 2402-2723000           137.000  CY   |      41.25000        5651.25|      30.00000        4110.00|     100.00000       13700.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0200 2507-0050005            14.000  EACH |     202.00000        2828.00|      50.00000         700.00|      40.00000         560.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0210 2507-3250005           258.800  SY   |       5.35000        1384.58|       4.00000        1035.20|       4.00000        1035.20 
  ENGINEERING FABRIC                      |                             |                             | 

0220 2507-6800061            17.100  TON  |      99.00000        1692.90|      45.00000         769.50|      69.50000        1188.45 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-8029000            31.300  TON  |      55.00000        1721.50|      35.00000        1095.50|      64.75000        2026.68 
  EROSION STONE                           |                             |                             | 
0240 2507-8500060           233.300  SY   |      85.50000       19947.15|      60.00000       13998.00|      75.20000       17544.16 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0250 2507-8501100            42.000  CY   |     204.00000        8568.00|     230.00000        9660.00|     200.00000        8400.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
     SECTION TOTALS                       |           $        41,793.38|           $        31,368.20|           $        44,454.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     BRFN-3-4(40)--39-99 
                                          |                             |                             | 

0260 2528-8445110                    LUMP |    1260.00000        1260.00|    1500.00000        1500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |    8000.00000        8000.00|   15000.00000       15000.00|    8200.00000        8200.00 
  MOBILIZATION                            |                             |                             | 
0290 2602-0000020           100.000  LF   |       4.40000         440.00|       4.00000         400.00|      12.00000        1200.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(   6  ) WE260 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000071           100.000  LF   |       1.00000         100.00|       0.50000          50.00|       3.00000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000212           240.000  LF   |      38.50000        9240.00|      16.50000        3960.00|      35.00000        8400.00 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        32,040.00|           $        33,910.00|           $        34,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE                                          BRFN-3-4(40)--39-99 
                                          |                             |                             | 
0320 2402-2723000            65.000  CY   |      39.00000        2535.00|      65.00000        4225.00|     100.00000        6500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0330 2506-4984000             1.000  CY   |    1114.00000        1114.00|     500.00000         500.00|     500.00000         500.00 
  FLOWABLE MORTAR                         |                             |                             | 
0340 2507-3250005           500.000  SY   |       2.50000        1250.00|       4.00000        2000.00|       4.00000        2000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800021           530.000  TON  |      41.00000       21730.00|      45.00000       23850.00|      46.75000       24777.50 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        26,629.00|           $        30,575.00|           $        33,777.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,418.18|           $       188,755.20|           $       210,422.39 
==================================================================================================================================== 
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     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     660.00000         660.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     325.00000       13000.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   13766.70000       13766.70|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       2.75000         275.00|                             | 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           100.000  LF   |       1.10000         110.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000212           240.000  LF   |      24.75000        5940.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        33,751.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 112; REPAIRS TO A 60'-0 X 30'0 CONTINUOUS CONCRETE SLAB BRIDGE                   BRFN-188-1(17)--39-12 
                                          |                             |                             | 

0070 2402-2723000            68.000  CY   |      62.10000        4222.80|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-0050005            12.000  EACH |      85.00000        1020.00|                             | 
  EARTH SCREW ANCHOR                      |                             |                             | 
0090 2507-3250005           213.000  SY   |       0.75000         159.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-8029000            30.000  TON  |      64.70000        1941.00|                             | 
  EROSION STONE                           |                             |                             | 
0110 2507-8500060           167.000  SY   |      84.85000       14169.95|                             | 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0120 2507-8501100            31.000  CY   |     233.65000        7243.15|                             | 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 

     SECTION TOTALS                       |           $        28,756.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     660.00000         660.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     325.00000       13000.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |   14996.70000       14996.70|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           100.000  LF   |       2.75000         275.00|                             | 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           100.000  LF   |       1.10000         110.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000212           240.000  LF   |      24.75000        5940.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        34,981.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 112; REPAIRS TO A 60' X 30' PRESTRESSED CONCRETE BEAM BRIDGE                     BRFN-3-5(76)--39-35 
                                          |                             |                             | 
0190 2402-2723000           137.000  CY   |      39.25000        5377.25|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0200 2507-0050005            14.000  EACH |     110.00000        1540.00|                             | 
  EARTH SCREW ANCHOR                      |                             |                             | 
0210 2507-3250005           258.800  SY   |       0.75000         194.10|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0220 2507-6800061            17.100  TON  |     110.40000        1887.84|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-8029000            31.300  TON  |      75.20000        2353.76|                             | 
  EROSION STONE                           |                             |                             | 
0240 2507-8500060           233.300  SY   |      66.55000       15526.12|                             | 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0250 2507-8501100            42.000  CY   |     273.05000       11468.10|                             | 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
     SECTION TOTALS                       |           $        38,347.17|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     BRFN-3-4(40)--39-99 
                                          |                             |                             | 

0260 2528-8445110                    LUMP |     660.00000         660.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            40.000  EACH |     325.00000       13000.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   22568.20000       22568.20|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2602-0000020           100.000  LF   |       2.75000         275.00|                             | 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  10 

 
     Bid Order:  002                             Contract ID:  12-1881-017                   Primary County:  BUTLER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000071           100.000  LF   |       1.10000         110.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000212           240.000  LF   |      24.75000        5940.00|                             | 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        42,553.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 112; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE                                          BRFN-3-4(40)--39-99 
                                          |                             |                             | 
0320 2402-2723000            65.000  CY   |     148.15000        9629.75|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0330 2506-4984000             1.000  CY   |     742.00000         742.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0340 2507-3250005           500.000  SY   |       3.75000        1875.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800021           530.000  TON  |      60.50000       32065.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        44,311.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       224,202.17|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  29-0345-506                 Primary County:  DES MOINES 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DORMARK CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  MB-034-5(506)260--77-29 
      Work Type:  BRIDGE REPAIR 
         County:  DES MOINES         Prj Awd Amt: $57,899.25 
          Route:  U.S. 34 
       Location:  IN THE CITY OF BURLINGTON 1 MILE W. OF 
                  JCT. US 61(4 LOCATIONS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO140          DORMARK CONSTRUCTION CO.                                                   $     57,899.25     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     68,218.50     117.82  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $     68,929.00     119.04  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     72,048.80     124.43  % 
   5   PC015          PCIROADS, LLC                                                              $    138,127.37     238.56  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    185,700.00     320.72  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  29-0345-506                   Primary County:  DES MOINES 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) JA250               |(   3  ) CR120 
                                          |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NOS. 2960.3L034, 2960.7L034, 2960.7R034, 2960.9R034 
                                          |                             |                             | 
0010 2426-6772020          1417.000  SF   |      35.25000       49949.25|      30.50000       43218.50|      37.00000       52429.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    5950.00000        5950.00|   10000.00000       10000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2000.00000        2000.00|   15000.00000       15000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        57,899.25|           $        68,218.50|           $        68,929.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,899.25|           $        68,218.50|           $        68,929.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  003                             Contract ID:  29-0345-506                   Primary County:  DES MOINES 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) PC015               |(   6  ) TA060 
                                          |DENCO HIGHWAY CONSTRUCTION C |PCIROADS, LLC                |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NOS. 2960.3L034, 2960.7L034, 2960.7R034, 2960.9R034 
                                          |                             |                             | 
0010 2426-6772020          1417.000  SF   |      46.40000       65748.80|      89.61000      126977.37|     100.00000      141700.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    4800.00000        4800.00|    4400.00000        4400.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1500.00000        1500.00|    6750.00000        6750.00|   34000.00000       34000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        72,048.80|           $       138,127.37|           $       185,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        72,048.80|           $       138,127.37|           $       185,700.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  33-C033-107                 Primary County:  FAYETTE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCULLEY CULVERT, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  04/01/13 
 
 
        Project:  BROS-C033(107)--5F-33 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  FAYETTE            Prj Awd Amt: $144,690.16 
          Route:  40TH STREET 
       Location:  AT UNNAMED CREEK, 1/4 MILE EAST OF 'X' AVE., 
                  SEC. 20-91-10. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    144,690.16     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    149,302.60     103.18  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    152,027.60     105.07  % 
   4   WI240          WINFIELD CONTRACTORS INC.                                                  $    155,564.30     107.51  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    158,757.30     109.72  % 
   6   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    186,132.95     128.64  % 
   7   BR160          BRENNAN CONSTRUCTION CO.                                                   $    202,784.00     140.15  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  004                             Contract ID:  33-C033-107                   Primary County:  FAYETTE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) K.140               |(   3  ) TA060 
                                          |MCCULLEY CULVERT, INC.       |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X  8' X 76'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    5200.00000        5200.00|    7500.00000        7500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2723000            75.000  CY   |      11.00000         825.00|      15.00000        1125.00|      70.00000        5250.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2403-0100020           283.100  CY   |     310.00000       87761.00|     320.00000       90592.00|     320.00000       90592.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         47107.000  LB   |       0.88000       41454.16|       0.80000       37685.60|       0.80000       37685.60 
  REINFORCING STEEL                       |                             |                             | 
0050 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |    1100.00000        1100.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    4850.00000        4850.00|    8500.00000        8500.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           400.000  LF   |       4.00000        1600.00|       2.50000        1000.00|       4.00000        1600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       143,190.16|           $       147,802.60|           $       150,527.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       144,690.16|           $       149,302.60|           $       152,027.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  004                             Contract ID:  33-C033-107                   Primary County:  FAYETTE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI240               |(   5  ) IO081               |(   6  ) MU181 
                                          |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X  8' X 76'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   10000.00000       10000.00|    8000.00000        8000.00|    7200.00000        7200.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2723000            75.000  CY   |      40.00000        3000.00|      60.00000        4500.00|      10.00000         750.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2403-0100020           283.100  CY   |     280.00000       79268.00|     310.00000       87761.00|     320.00000       90592.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         47107.000  LB   |       0.90000       42396.30|       0.90000       42396.30|       0.85000       40040.95 
  REINFORCING STEEL                       |                             |                             | 
0050 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   17000.00000       17000.00|   12000.00000       12000.00|   43650.00000       43650.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           400.000  LF   |       2.50000        1000.00|       2.50000        1000.00|       2.50000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       154,064.30|           $       157,257.30|           $       184,632.95 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       155,564.30|           $       158,757.30|           $       186,132.95 
==================================================================================================================================== 
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     Bid Order:  004                             Contract ID:  33-C033-107                   Primary County:  FAYETTE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) BR160               |(      )                     |(      ) 
                                          |BRENNAN CONSTRUCTION CO.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X  8' X 76'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2723000            75.000  CY   |      25.00000        1875.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2403-0100020           283.100  CY   |     420.00000      118902.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         47107.000  LB   |       1.00000       47107.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           400.000  LF   |       5.00000        2000.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       201,284.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       202,784.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  006                         Contract ID:  44-C044-070                 Primary County:  HENRY 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  BROS-C044(70)--8J-44 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HENRY              Prj Awd Amt: $234,137.98 
          Route:  310TH STREET 
       Location:  OVER FISH CREEK, SECTION 22-70-06 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      IOWA BRIDGE & CULVERT, L.C. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    234,137.98     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    242,319.75     103.49  % 
   3   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    266,629.39     113.87  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    269,789.50     115.22  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    311,884.98     133.20  % 
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     Bid Order:  006                             Contract ID:  44-C044-070                   Primary County:  HENRY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) HE420 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100' X 24' CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           350.000  UNIT |       6.25000        2187.50|       6.25000        2187.50|       6.50000        2275.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           647.000  CY   |      14.50000        9381.50|      14.50000        9381.50|      14.90000        9640.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           781.000  CY   |       5.50000        4295.50|       5.50000        4295.50|       5.65000        4412.65 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   10000.00000       10000.00|    8200.00000        8200.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            57.000  CY   |      25.00000        1425.00|      20.00000        1140.00|      30.00000        1710.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           186.800  CY   |     375.00000       70050.00|     380.00000       70984.00|     425.00000       79390.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000          2610.000  LB   |       0.95000        2479.50|       0.80000        2088.00|       1.00000        2610.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         46141.000  LB   |       0.78000       35989.98|       0.85000       39219.85|       0.84000       38758.44 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424120           222.000  LF   |      45.00000        9990.00|      54.00000       11988.00|      60.00000       13320.00 

  CONCRETE OPEN RAILING                   |                             |                             | 
0100 2501-0201042           860.000  LF   |      35.00000       30100.00|      37.00000       31820.00|      35.00000       30100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-5478042           275.200  LF   |      45.00000       12384.00|      77.00000       21190.40|      80.00000       22016.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0120 2505-4008400             2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     250.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-3250005           670.000  SY   |       3.00000        2010.00|       3.00000        2010.00|       3.10000        2077.00 

  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           555.000  TON  |      35.00000       19425.00|      35.00000       19425.00|      36.00000       19980.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  44-C044-070                   Primary County:  HENRY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) HE420 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   14000.00000       14000.00|    8390.00000        8390.00|   15500.00000       15500.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           100.000  LF   |       4.00000         400.00|       4.00000         400.00|       4.00000         400.00 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030            40.000  LF   |       4.00000         160.00|       4.00000         160.00|      12.00000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000101           280.000  LF   |       2.00000         560.00|       0.50000         140.00|       2.00000         560.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       234,137.98|           $       242,319.75|           $       266,629.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,137.98|           $       242,319.75|           $       266,629.39 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  44-C044-070                   Primary County:  HENRY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) CU080               |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100' X 24' CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           350.000  UNIT |       6.25000        2187.50|       6.50000        2275.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           647.000  CY   |      14.50000        9381.50|      15.00000        9705.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           781.000  CY   |       5.50000        4295.50|       6.00000        4686.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   13000.00000       13000.00|   22000.00000       22000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            57.000  CY   |      35.00000        1995.00|      40.00000        2280.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           186.800  CY   |     340.00000       63512.00|     460.00000       85928.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000          2610.000  LB   |       1.00000        2610.00|       1.00000        2610.00| 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         46141.000  LB   |       1.00000       46141.00|       0.78000       35989.98| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424120           222.000  LF   |      60.00000       13320.00|      52.00000       11544.00| 

  CONCRETE OPEN RAILING                   |                             |                             | 
0100 2501-0201042           860.000  LF   |      35.00000       30100.00|      40.00000       34400.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-5478042           275.200  LF   |      85.00000       23392.00|      85.00000       23392.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0120 2505-4008400             2.000  EACH |    1750.00000        3500.00|    1800.00000        3600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-3250005           670.000  SY   |       3.00000        2010.00|       3.00000        2010.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           555.000  TON  |      35.00000       19425.00|      35.00000       19425.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2518-6910000             4.000  EACH |     100.00000         400.00|     200.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  44-C044-070                   Primary County:  HENRY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) CU080               |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   27000.00000       27000.00|   43000.00000       43000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           100.000  LF   |       4.00000         400.00|       4.00000         400.00| 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030            40.000  LF   |       4.00000         160.00|       4.00000         160.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000101           280.000  LF   |       2.00000         560.00|       1.00000         280.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       269,789.50|           $       311,884.98|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       269,789.50|           $       311,884.98|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  48-C048-063                 Primary County:  IOWA 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  BHS-C048(63)--63-48                                    Project:  BHS-C048(64)--63-48 
      Work Type:  BRIDGE DECK OVERLAY                                  Work Type:  BRIDGE DECK OVERLAY 
         County:  IOWA               Prj Awd Amt: $231,953.30             County:  IOWA               Prj Awd Amt: $63,598.00 
          Route:  F-67                                                     Route:  F-67 
       Location:  APPROX. 4 MI. E. OF NORTH ENGLISH OVER NORTH          Location:  APPROX. 1 MI. W. OF NORTH ENGLISH OVER 
                  ENGLISH RIVER                                                    UNNAMED STREAM 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    295,551.30     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    313,164.50     105.95  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    363,717.80     123.06  % 
   4   PC015          PCIROADS, LLC                                                              $    379,635.08     128.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  48-C048-063                   Primary County:  IOWA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) TA060 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 225'-0 X 28'-0 CONT. I-BEAM BRIDGE BHS-C048(63)--63-48 
                                          |                             |                             | 
0010 2121-7425020            40.000  TON  |      40.00000        1600.00|      30.00000        1200.00|      40.00000        1600.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2301-0690190           444.700  SY   |     140.00000       62258.00|     160.00000       71152.00|     145.00000       64481.50 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0030 2401-6750001                    LUMP |   24000.00000       24000.00|   15000.00000       15000.00|   12000.00000       12000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000            23.000  CY   |      70.00000        1610.00|      50.00000        1150.00|      50.00000        1150.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010             5.600  CY   |    3600.00000       20160.00|    2500.00000       14000.00|    2000.00000       11200.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775005           686.000  LB   |       2.00000        1372.00|       3.50000        2401.00|       4.00000        2744.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2413-0698066           704.300  SY   |      55.00000       38736.50|      60.00000       42258.00|     125.00000       88037.50 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
0080 2413-0698074           205.600  SY   |     160.00000       32896.00|     120.00000       24672.00|     185.00000       38036.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0090 2413-1200000            64.000  LF   |     135.00000        8640.00|     175.00000       11200.00|     175.00000       11200.00 

  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100            64.000  LF   |      25.00000        1600.00|      50.00000        3200.00|      25.00000        1600.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2505-4008120           332.000  LF   |       5.00000        1660.00|       6.00000        1992.00|       9.00000        2988.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008400             4.000  EACH |    1650.00000        6600.00|    1470.00000        5880.00|    1400.00000        5600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     210.00000         840.00|     168.00000         672.00|     160.00000         640.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1890.00000        7560.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2510-6745850           406.600  SY   |       8.00000        3252.80|      20.00000        8132.00|      13.00000        5285.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0160 2518-6910000             2.000  EACH |     250.00000         500.00|     160.00000         320.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2527-9263109             8.800  STA  |      60.00000         528.00|     132.00000        1161.60|     120.00000        1056.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1600.00000        1600.00|    2100.00000        2100.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  48-C048-063                   Primary County:  IOWA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) TA060 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   16500.00000       16500.00|   20000.00000       20000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       231,953.30|           $       234,050.60|           $       274,118.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ITEMS FOR REPAIRS TO A 100'-0 X 28'-0 CCS BRIDGE BHS-C048(64)--63-48 
                                          |                             |                             | 
0200 2214-5145150           334.000  SY   |       9.00000        3006.00|       9.35000        3122.90|      17.00000        5678.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0013380            20.000  TON  |     260.00000        5200.00|     275.00000        5500.00|     250.00000        5000.00 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  3/8 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0220 2303-0245828             1.200  TON  |     620.00000         744.00|     665.00000         798.00|     605.00000         726.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0230 2413-0698066           319.800  SY   |     100.00000       31980.00|     110.00000       35178.00|     125.00000       39975.00 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
0240 2413-0698074            47.300  SY   |     160.00000        7568.00|     150.00000        7095.00|     400.00000       18920.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0250 2518-6910000             2.000  EACH |     250.00000         500.00|     160.00000         320.00|     150.00000         300.00 

  SAFETY CLOSURE                          |                             |                             | 
0260 2528-8445110                    LUMP |    1600.00000        1600.00|    2100.00000        2100.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   13000.00000       13000.00|   25000.00000       25000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,598.00|           $        79,113.90|           $        89,599.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       295,551.30|           $       313,164.50|           $       363,717.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  48-C048-063                   Primary County:  IOWA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 225'-0 X 28'-0 CONT. I-BEAM BRIDGE BHS-C048(63)--63-48 
                                          |                             |                             | 
0010 2121-7425020            40.000  TON  |      56.00000        2240.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2301-0690190           444.700  SY   |     244.36000      108666.89|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0030 2401-6750001                    LUMP |   23230.56000       23230.56|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000            23.000  CY   |     176.43000        4057.89|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010             5.600  CY   |    3909.13000       21891.13|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775005           686.000  LB   |       2.25000        1543.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2413-0698066           704.300  SY   |      75.58000       53230.99|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
0080 2413-0698074           205.600  SY   |     162.00000       33307.20|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0090 2413-1200000            64.000  LF   |     162.93000       10427.52|                             | 

  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100            64.000  LF   |      52.00000        3328.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2505-4008120           332.000  LF   |       4.00000        1328.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008400             4.000  EACH |    1400.00000        5600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     160.00000         640.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2510-6745850           406.600  SY   |      28.45000       11567.77|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0160 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2527-9263109             8.800  STA  |     120.00000        1056.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  48-C048-063                   Primary County:  IOWA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   26820.55000       26820.55|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       317,436.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ITEMS FOR REPAIRS TO A 100'-0 X 28'-0 CCS BRIDGE BHS-C048(64)--63-48 
                                          |                             |                             | 
0200 2214-5145150           334.000  SY   |      10.00000        3340.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0013380            20.000  TON  |     250.00000        5000.00|                             | 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  3/8 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0220 2303-0245828             1.200  TON  |     605.00000         726.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0230 2413-0698066           319.800  SY   |      75.58000       24170.48|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
0240 2413-0698074            47.300  SY   |     162.00000        7662.60|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0250 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0260 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,199.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       379,635.08|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  54-0928-030                 Primary County:  KEOKUK 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  BRFN-092-8(30)--39-54 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  KEOKUK             Prj Awd Amt: $193,938.15 
          Route:  IOWA 92 
       Location:  OVER CEDAR CREEK 4.9 MILES W. OF JCT. V-45 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    193,938.15     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    211,290.45     108.94  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    211,801.58     109.21  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    241,746.25     124.65  % 
   5   PC015          PCIROADS, LLC                                                              $    249,335.90     128.56  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    263,167.30     135.69  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  54-0928-030                   Primary County:  KEOKUK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) CU080 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0212; REPAIRS TO A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0690200           273.800  SY   |     150.00000       41070.00|     200.00000       54760.00|     185.00000       50653.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 

0020 2401-6750001                    LUMP |   16000.00000       16000.00|   17000.00000       17000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            24.000  CY   |      30.00000         720.00|      70.00000        1680.00|      40.00000         960.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            47.800  CY   |    1100.00000       52580.00|     950.00000       45410.00|     800.00000       38240.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          3289.000  LB   |       2.00000        6578.00|       1.50000        4933.50|       2.00000        6578.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2412-0000100           788.500  SY   |       3.50000        2759.75|       3.50000        2759.75|       3.75000        2956.88 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2413-0698074            61.300  SY   |     320.00000       19616.00|     160.00000        9808.00|     195.00000       11953.50 
  DECK REPAIR, CLASS A                    |                             |                             | 
0080 2518-6910000             2.000  EACH |     100.00000         200.00|     200.00000         400.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2528-8445110                    LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    3000.00000        3000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   16000.00000       16000.00|   21000.00000       21000.00|   21000.00000       21000.00 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999018           613.300  SY   |       8.00000        4906.40|       6.00000        3679.80|      10.00000        6133.00 
  ('SQUARE YARDS' ITEM) REMOVAL OF        |                             |                             | 
  EXISTING HMA OVERLAY                    |                             |                             | 
0111 2510-6745850           273.800  SY   |      20.00000        5476.00|      18.00000        4928.40|      20.00000        5476.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
     SECTION TOTALS                       |           $       169,406.15|           $       168,359.45|           $       172,550.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0212; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0120 2413-0698066           613.300  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 

     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0212; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698067           613.300  SY   |      40.00000       24532.00|      70.00000       42931.00|      64.00000       39251.20 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        24,532.00|           $        42,931.00|           $        39,251.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       193,938.15|           $       211,290.45|           $       211,801.58 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  54-0928-030                   Primary County:  KEOKUK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) PC015               |(   6  ) TA060 
                                          |JASPER CONST. SERVICES, INC. |PCIROADS, LLC                |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0212; REPAIRS TO A 180'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0690200           273.800  SY   |     200.00000       54760.00|     233.63000       63967.89|     155.00000       42439.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 

0020 2401-6750001                    LUMP |   35000.00000       35000.00|   23966.40000       23966.40|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            24.000  CY   |      50.00000        1200.00|     173.00000        4152.00|      65.00000        1560.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            47.800  CY   |     900.00000       43020.00|     807.16000       38582.25|     847.00000       40486.60 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          3289.000  LB   |       2.75000        9044.75|       1.95000        6413.55|       2.00000        6578.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2412-0000100           788.500  SY   |       4.00000        3154.00|       4.00000        3154.00|       8.00000        6308.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2413-0698074            61.300  SY   |     150.00000        9195.00|     153.00000        9378.90|     300.00000       18390.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0080 2518-6910000             2.000  EACH |     165.00000         330.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2528-8445110                    LUMP |    3200.00000        3200.00|    1975.00000        1975.00|    1975.00000        1975.00 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   30000.00000       30000.00|   37387.40000       37387.40|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999018           613.300  SY   |      10.00000        6133.00|      16.77000       10285.04|      20.00000       12266.00 
  ('SQUARE YARDS' ITEM) REMOVAL OF        |                             |                             | 
  EXISTING HMA OVERLAY                    |                             |                             | 
0111 2510-6745850           273.800  SY   |      25.00000        6845.00|      43.00000       11773.40|      19.00000        5202.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
     SECTION TOTALS                       |           $       201,881.75|           $       211,335.83|           $       186,504.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0212; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0120 2413-0698066           613.300  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 

     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0212; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698067           613.300  SY   |      65.00000       39864.50|      61.96000       38000.07|     125.00000       76662.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        39,864.50|           $        38,000.07|           $        76,662.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       241,746.25|           $       249,335.90|           $       263,167.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  62-C062-076                 Primary County:  MAHASKA 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCULLEY CULVERT, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  04/15/13 
 
 
        Project:  BROS-C062(76)--8J-62 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  MAHASKA            Prj Awd Amt: $145,343.00 
          Route:  255TH STREET 
       Location:  1/4 MILE EAST OF OSBURN AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    145,343.00     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    175,038.80     120.43  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    186,963.95     128.63  % 
   4   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    193,514.00     133.14  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    194,547.90     133.85  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    264,036.50     181.66  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  62-C062-076                   Primary County:  MAHASKA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) MU181 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.030  ACRE |    2000.00000        2060.00|    5000.00000        5150.00|    3000.00000        3090.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020           216.000  CY   |       3.00000         648.00|       5.00000        1080.00|       7.00000        1512.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    7200.00000        7200.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1323.000  CY   |       7.00000        9261.00|       8.00000       10584.00|       8.00000       10584.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2725005           285.000  TON  |      19.00000        5415.00|      23.50000        6697.50|      22.00000        6270.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100020           365.850  CY   |     220.00000       80487.00|     258.00000       94389.30|     275.00000      100608.75 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         47840.000  LB   |       0.80000       38272.00|       0.70000       33488.00|       0.88000       42099.20 
  REINFORCING STEEL                       |                             |                             | 
0080 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2528-8445110                    LUMP |    1000.00000        1000.00|    2200.00000        2200.00|    2300.00000        2300.00 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    9950.00000        9950.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           500.000  LF   |       2.00000        1000.00|       2.50000        1250.00|       2.50000        1250.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101           500.000  LF   |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       143,843.00|           $       173,538.80|           $       185,463.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       145,343.00|           $       175,038.80|           $       186,963.95 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  62-C062-076                   Primary County:  MAHASKA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) IO081               |(   6  ) HE420 
                                          |BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.030  ACRE |    4000.00000        4120.00|    2100.00000        2163.00|    5000.00000        5150.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020           216.000  CY   |       6.50000        1404.00|       7.00000        1512.00|       7.00000        1512.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   11000.00000       11000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1323.000  CY   |       8.50000       11245.50|      12.00000       15876.00|      11.00000       14553.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2725005           285.000  TON  |      20.00000        5700.00|      25.00000        7125.00|      30.00000        8550.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100020           365.850  CY   |     290.00000      106096.50|     270.00000       98779.50|     430.00000      157315.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         47840.000  LB   |       0.95000       45448.00|       0.86000       41142.40|       0.90000       43056.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2518-6910000             2.000  EACH |     100.00000         200.00|      50.00000         100.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2528-8445110                    LUMP |    2300.00000        2300.00|    2600.00000        2600.00|    3100.00000        3100.00 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           500.000  LF   |       4.00000        2000.00|       2.50000        1250.00|       5.00000        2500.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101           500.000  LF   |       2.00000        1000.00|       1.00000         500.00|       1.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       192,014.00|           $       193,047.90|           $       262,536.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       193,514.00|           $       194,547.90|           $       264,036.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  80-C080-055                 Primary County:  RINGGOLD 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCULLEY CULVERT, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  04/15/13 
 
 
        Project:  BROS-C080(55)--5F-80 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  RINGGOLD           Prj Awd Amt: $312,317.79 
          Route:  125TH AVE 
       Location:  2 MILES SOUTH OF IOWA 2 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GUS CONSTRUCTION CO., INC. 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    312,317.79     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    333,154.68     106.67  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    343,294.29     109.91  % 
   4   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    357,402.37     114.43  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    358,533.69     114.79  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    378,139.33     121.07  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  80-C080-055                   Primary County:  RINGGOLD 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) IO081 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 12'-0 X 76'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             3.020  ACRE |    3500.00000       10570.00|    4000.00000       12080.00|    2000.00000        6040.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020           699.000  CY   |       3.50000        2446.50|       4.00000        2796.00|      10.00000        6990.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2312-8260051           296.000  TON  |      23.00000        6808.00|      30.00000        8880.00|      25.00000        7400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2401-6745625                    LUMP |    6500.00000        6500.00|   15000.00000       15000.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           774.000  CY   |      10.25000        7933.50|       8.00000        6192.00|      10.00000        7740.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100020           430.190  CY   |     312.00000      134219.28|     310.00000      133358.90|     312.00000      134219.28 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         57729.720  LB   |       0.85000       49070.26|       0.80000       46183.78|       0.85000       49070.26 
  REINFORCING STEEL                       |                             |                             | 
0080 2507-3250005          1583.000  SY   |       3.00000        4749.00|       3.00000        4749.00|       3.00000        4749.00 
  ENGINEERING FABRIC                      |                             |                             | 

0090 2507-6800061          1525.000  TON  |      48.25000       73581.25|      50.00000       76250.00|      55.03000       83920.75 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    6500.00000        6500.00|   17000.00000       17000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0140 2601-2636043             1.500  ACRE |    1200.00000        1800.00|    1350.00000        2025.00|    1350.00000        2025.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0150 2602-0000020           930.000  LF   |       2.00000        1860.00|       2.00000        1860.00|       2.00000        1860.00 
  SILT FENCE                              |                             |                             | 

0160 2602-0000030           200.000  LF   |       2.00000         400.00|       4.50000         900.00|       4.50000         900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000101          1130.000  LF   |       1.00000        1130.00|       1.00000        1130.00|       1.00000        1130.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       310,817.79|           $       331,654.68|           $       341,794.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  80-C080-055                   Primary County:  RINGGOLD 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) IO081 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       312,317.79|           $       333,154.68|           $       343,294.29 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 

 
     Bid Order:  010                             Contract ID:  80-C080-055                   Primary County:  RINGGOLD 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) GO020               |(   6  ) GR100 
                                          |BLOOMFIELD BRIDGE & CULVERT, |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 12'-0 X 76'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             3.020  ACRE |    4000.00000       12080.00|    2300.00000        6946.00|    2500.00000        7550.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020           699.000  CY   |       6.50000        4543.50|       3.50000        2446.50|       4.00000        2796.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2312-8260051           296.000  TON  |      30.00000        8880.00|      24.00000        7104.00|      25.00000        7400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2401-6745625                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   26000.00000       26000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           774.000  CY   |       8.50000        6579.00|       9.00000        6966.00|      20.00000       15480.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100020           430.190  CY   |     335.00000      144113.65|     390.00000      167774.10|     345.00000      148415.55 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         57729.720  LB   |       1.00000       57729.72|       0.76000       43874.59|       0.80000       46183.78 
  REINFORCING STEEL                       |                             |                             | 
0080 2507-3250005          1583.000  SY   |       3.00000        4749.00|       2.50000        3957.50|       3.00000        4749.00 
  ENGINEERING FABRIC                      |                             |                             | 

0090 2507-6800061          1525.000  TON  |      52.50000       80062.50|      48.00000       73200.00|      52.00000       79300.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    2600.00000        2600.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   18000.00000       18000.00|   25000.00000       25000.00|   28000.00000       28000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0140 2601-2636043             1.500  ACRE |    1350.00000        2025.00|    1350.00000        2025.00|    1350.00000        2025.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0150 2602-0000020           930.000  LF   |       2.00000        1860.00|       2.00000        1860.00|       2.00000        1860.00 
  SILT FENCE                              |                             |                             | 

0160 2602-0000030           200.000  LF   |       4.50000         900.00|       4.50000         900.00|       4.50000         900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0170 2602-0000101          1130.000  LF   |       1.00000        1130.00|       1.00000        1130.00|       1.00000        1130.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       355,902.37|           $       357,033.69|           $       376,639.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 

 
     Bid Order:  010                             Contract ID:  80-C080-055                   Primary County:  RINGGOLD 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) GO020               |(   6  ) GR100 
                                          |BLOOMFIELD BRIDGE & CULVERT, |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       357,402.37|           $       358,533.69|           $       378,139.33 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  82-0808-280                 Primary County:  SCOTT 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/24/12 
 
 
        Project:  IMN-080-8(280)305--0E-82 
      Work Type:  BRIDGE REPAIR 
         County:  SCOTT              Prj Awd Amt: $196,070.88 
          Route:  I-80 
       Location:  35TH ST. SW OVER I-80, 9.3 MILES E. OF US 61 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    196,070.88     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    220,050.50     112.23  % 
   3   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $    239,867.00     122.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  82-0808-280                   Primary County:  SCOTT 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) BR101               |(   3  ) CI101 
                                          |CRAMER AND ASSOC., INC.      |BRANDT CONST. CO. & SUBSID   |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0412; 232'-1 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   28750.00000       28750.00|   65775.00000       65775.00|   58000.00000       58000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            27.900  CY   |    1200.00000       33480.00|    1165.00000       32503.50|    1450.00000       40455.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          6040.000  LB   |       2.00000       12080.00|       1.40000        8456.00|       2.25000       13590.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2407-0550000             1.000  EACH |   18500.00000       18500.00|   16550.00000       16550.00|   22500.00000       22500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SB67                          |                             |                             | 
0050 2426-6772010                    LUMP |   11000.00000       11000.00|   11900.00000       11900.00|    4250.00000        4250.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0060 2533-4980005                    LUMP |   10100.00000       10100.00|   14000.00000       14000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       113,910.00|           $       149,184.50|           $       160,795.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0070 2527-9263109            16.640  STA  |      52.00000         865.28|      60.00000         998.40|      50.00000         832.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263131             5.040  STA  |     130.00000         655.20|     140.00000         705.60|     125.00000         630.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0090 2527-9263180            15.200  STA  |      52.00000         790.40|      60.00000         912.00|      50.00000         760.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0100 2528-8400048           450.000  LF   |      30.00000       13500.00|      18.00000        8100.00|      25.00000       11250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2528-8400157             2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|    1400.00000        2800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0120 2528-8400256             2.000  EACH |    3100.00000        6200.00|    3400.00000        6800.00|    3000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0130 2528-8445110                    LUMP |   15000.00000       15000.00|   10725.00000       10725.00|   16000.00000       16000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            50.000  EACH |     620.00000       31000.00|     620.00000       31000.00|     620.00000       31000.00 
  FLAGGERS                                |                             |                             | 
0150 2528-9290004            25.000  CDAY |      62.00000        1550.00|      70.00000        1750.00|      60.00000        1500.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0160 2533-4980005                    LUMP |    6600.00000        6600.00|    3475.00000        3475.00|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  82-0808-280                   Primary County:  SCOTT 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) BR101               |(   3  ) CI101 
                                          |CRAMER AND ASSOC., INC.      |BRANDT CONST. CO. & SUBSID   |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|    1400.00000        2800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        82,160.88|           $        70,866.00|           $        79,072.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       196,070.88|           $       220,050.50|           $       239,867.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  86-C086-082                 Primary County:  TAMA 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCULLEY CULVERT, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  05/06/13 
 
 
        Project:  BROS-C086(82)--8J-86 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  TAMA               Prj Awd Amt: $153,949.85 
          Route:  370TH ST 
       Location:  OVER RICHLAND CREEK, C AVENUE TO T47 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    153,949.85     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    189,357.90     122.99  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    210,993.50     137.05  % 
   4   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    212,000.20     137.70  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    228,638.72     148.51  % 
   6   WI240          WINFIELD CONTRACTORS INC.                                                  $    229,817.55     149.28  % 
   7   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    249,091.00     161.80  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  86-C086-082                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) IO081               |(   3  ) TA060 
                                          |MCCULLEY CULVERT, INC.       |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 54' REINFORCED CONCRETE BOX 
                                          |                             |                             | 
0010 2102-2710070          1670.000  CY   |       8.00000       13360.00|      13.00000       21710.00|       6.75000       11272.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           510.000  TON  |      17.00000        8670.00|      25.50000       13005.00|      16.50000        8415.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1330.000  CY   |       8.00000       10640.00|      10.00000       13300.00|      25.00000       33250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           221.000  CY   |     270.00000       59670.00|     315.00000       69615.00|     330.00000       72930.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         31371.000  LB   |       0.85000       26665.35|       0.90000       28233.90|       1.00000       31371.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-6800061           501.000  TON  |      43.50000       21793.50|      44.00000       22044.00|      30.00000       15030.00 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    3500.00000        3500.00|   10000.00000       10000.00|   21000.00000       21000.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.500  ACRE |       2.00000           1.00|    2000.00000        1000.00|    1250.00000         625.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2602-0000030           300.000  LF   |       2.00000         600.00|       4.00000        1200.00|       3.50000        1050.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       152,449.85|           $       187,857.90|           $       209,493.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,949.85|           $       189,357.90|           $       210,993.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 

 
     Bid Order:  012                             Contract ID:  86-C086-082                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) GR100               |(   6  ) WI240 
                                          |BLOOMFIELD BRIDGE & CULVERT, |GRAVES CONSTRUCTION CO., INC |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 54' REINFORCED CONCRETE BOX 
                                          |                             |                             | 
0010 2102-2710070          1670.000  CY   |      25.00000       41750.00|      12.85000       21459.50|      20.00000       33400.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           510.000  TON  |      20.00000       10200.00|      18.00000        9180.00|      20.80000       10608.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    7500.00000        7500.00|   21000.00000       21000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1330.000  CY   |       8.50000       11305.00|      14.00000       18620.00|      14.00000       18620.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           221.000  CY   |     318.00000       70278.00|     365.00000       80665.00|     330.00000       72930.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         31371.000  LB   |       0.95000       29802.45|       0.82000       25724.22|       0.80000       25096.80 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-6800061           501.000  TON  |      39.75000       19914.75|      40.00000       20040.00|      37.75000       18912.75 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2518-6910000             4.000  EACH |     100.00000         400.00|     150.00000         600.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   15000.00000       15000.00|   24000.00000       24000.00|   24000.00000       24000.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    2000.00000        1000.00|    2000.00000        1000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2602-0000030           300.000  LF   |       4.00000        1200.00|       4.00000        1200.00|       4.00000        1200.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       210,500.20|           $       227,138.72|           $       228,317.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       212,000.20|           $       228,638.72|           $       229,817.55 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  86-C086-082                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 54' REINFORCED CONCRETE BOX 
                                          |                             |                             | 
0010 2102-2710070          1670.000  CY   |      18.00000       30060.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           510.000  TON  |      16.00000        8160.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    9300.00000        9300.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1330.000  CY   |      10.00000       13300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           221.000  CY   |     310.00000       68510.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         31371.000  LB   |       1.00000       31371.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-6800061           501.000  TON  |      40.00000       20040.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9100030             4.000  EACH |     200.00000         800.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   62100.00000       62100.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.500  ACRE |    2000.00000        1000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2602-0000030           300.000  LF   |       4.00000        1200.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       247,591.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0160 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       249,091.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  86-C086-083                 Primary County:  TAMA 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCULLEY CULVERT, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  BROS-C086(81)--5F-86                                   Project:  BROS-C086(83)--5F-86 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX                 Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  TAMA               Prj Awd Amt: $121,583.33             County:  TAMA               Prj Awd Amt: $150,936.11 
          Route:  H AVE                                                    Route:  340TH ST 
       Location:  OVER BRANCH IOWA RIVER                                Location:  OVER BRANCH IOWA RIVER, H AVE. TO I AVE. 
                  360TH STREET TO 340TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    272,519.44     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    325,744.51     119.53  % 
   3   WI240          WINFIELD CONTRACTORS INC.                                                  $    328,656.45     120.59  % 
   4   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    331,424.40     121.61  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    340,402.86     124.90  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    361,509.31     132.65  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) MU181               |(   3  ) WI240 
                                          |MCCULLEY CULVERT, INC.       |MUSCATINE BRIDGE CO., INC.   |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(81)--5F-86 
                                          |                             |                             | 
0010 2102-2710070          1020.000  CY   |       8.50000        8670.00|      15.75000       16065.00|      18.00000       18360.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           507.000  TON  |      17.00000        8619.00|      16.30000        8264.10|      19.30000        9785.10 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    3500.00000        3500.00|    7700.00000        7700.00|    9000.00000        9000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1900.000  CY   |       8.00000       15200.00|       8.00000       15200.00|       8.00000       15200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           143.000  CY   |     285.00000       40755.00|     300.00000       42900.00|     300.00000       42900.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         22459.000  LB   |       0.87000       19539.33|       0.90000       20213.10|       0.80000       17967.20 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-6800061           500.000  TON  |      37.00000       18500.00|      40.50000       20250.00|      35.50000       17750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    3000.00000        3000.00|   12850.00000       12850.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.500  ACRE |    1200.00000         600.00|    4200.00000        2100.00|    4200.00000        2100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2602-0000030           325.000  LF   |       2.00000         650.00|       4.00000        1300.00|       4.00000        1300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       121,583.33|           $       149,392.20|           $       149,412.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(83)--5F-86 
                                          |                             |                             | 
0150 2102-2710070           885.000  CY   |       8.50000        7522.50|      15.75000       13938.75|      18.00000       15930.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2121-7425020            73.000  TON  |      18.00000        1314.00|      16.30000        1189.90|      35.00000        2555.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0170 2303-0021500           210.000  TON  |      73.50000       15435.00|      73.09000       15348.90|      78.50000       16485.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 

 
     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) MU181               |(   3  ) WI240 
                                          |MCCULLEY CULVERT, INC.       |MUSCATINE BRIDGE CO., INC.   |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0023500            62.000  TON  |      96.50000        5983.00|      95.18000        5901.16|      80.00000        4960.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0190 2303-0245828            17.000  TON  |     600.00000       10200.00|     600.00000       10200.00|     620.00000       10540.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2312-8260051           223.000  TON  |      17.00000        3791.00|      16.30000        3634.90|      32.25000        7191.75 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0210 2401-6745625                    LUMP |    6500.00000        6500.00|    7700.00000        7700.00|    9000.00000        9000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0220 2402-2720000          1170.000  CY   |       8.00000        9360.00|       8.00000        9360.00|       8.00000        9360.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0230 2403-0100020           135.000  CY   |     300.00000       40500.00|     300.00000       40500.00|     300.00000       40500.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0240 2404-7775000         21603.000  LB   |       0.87000       18794.61|       0.90000       19442.70|       0.80000       17282.40 
  REINFORCING STEEL                       |                             |                             | 
0250 2507-6800061           500.000  TON  |      37.00000       18500.00|      40.50000       20250.00|      35.50000       17750.00 
  REVETMENT, CLASS E                      |                             |                             | 

0260 2510-6745850           684.000  SY   |       4.00000        2736.00|       4.00000        2736.00|      10.00000        6840.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0290 2526-8285000                    LUMP |    1550.00000        1550.00|    1500.00000        1500.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |    3500.00000        3500.00|   17300.00000       17300.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 

0330 2601-2636043             0.500  ACRE |    1200.00000         600.00|    4200.00000        2100.00|    4200.00000        2100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0340 2602-0000030           300.000  LF   |       2.00000         600.00|       4.00000        1200.00|       4.00000        1200.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       149,436.11|           $       174,852.31|           $       177,744.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  4 

 
     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) MU181               |(   3  ) WI240 
                                          |MCCULLEY CULVERT, INC.       |MUSCATINE BRIDGE CO., INC.   |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       272,519.44|           $       325,744.51|           $       328,656.45 
==================================================================================================================================== 
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     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) IO081               |(   6  ) TA060 
                                          |BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(81)--5F-86 
                                          |                             |                             | 
0010 2102-2710070          1020.000  CY   |      18.00000       18360.00|      10.00000       10200.00|       6.75000        6885.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2312-8260051           507.000  TON  |      25.00000       12675.00|      24.00000       12168.00|      16.50000        8365.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    6500.00000        6500.00|   10000.00000       10000.00|   14000.00000       14000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000          1900.000  CY   |       8.50000       16150.00|      12.00000       22800.00|      15.00000       28500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           143.000  CY   |     290.00000       41470.00|     315.00000       45045.00|     380.00000       54340.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         22459.000  LB   |       0.95000       21336.05|       0.90000       20213.10|       1.00000       22459.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-6800061           500.000  TON  |      40.50000       20250.00|      45.00000       22500.00|      30.00000       15000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    6500.00000        6500.00|   12000.00000       12000.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.500  ACRE |    1800.00000         900.00|    2500.00000        1250.00|    1250.00000         625.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2602-0000030           325.000  LF   |       4.50000        1462.50|       7.00000        2275.00|       3.50000        1137.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       148,153.55|           $       161,201.10|           $       171,362.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ITEMS FOR A 12' X 10' X 54' REINFORCED BOX CULVERT BROS-C086(83)--5F-86 
                                          |                             |                             | 
0150 2102-2710070           885.000  CY   |      18.00000       15930.00|      10.00000        8850.00|       6.25000        5531.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2121-7425020            73.000  TON  |      25.00000        1825.00|      24.00000        1752.00|      16.50000        1204.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0170 2303-0021500           210.000  TON  |      74.00000       15540.00|      73.09000       15348.90|      73.09000       15348.90 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  6 

 
     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) IO081               |(   6  ) TA060 
                                          |BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0023500            62.000  TON  |     100.00000        6200.00|      95.18000        5901.16|      95.18000        5901.16 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0190 2303-0245828            17.000  TON  |     625.00000       10625.00|     600.00000       10200.00|     600.00000       10200.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2312-8260051           223.000  TON  |      25.00000        5575.00|      23.00000        5129.00|      16.50000        3679.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0210 2401-6745625                    LUMP |    6500.00000        6500.00|   10000.00000       10000.00|   14000.00000       14000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0220 2402-2720000          1170.000  CY   |       8.50000        9945.00|      12.00000       14040.00|      15.00000       17550.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0230 2403-0100020           135.000  CY   |     310.00000       41850.00|     310.00000       41850.00|     380.00000       51300.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0240 2404-7775000         21603.000  LB   |       0.95000       20522.85|       0.90000       19442.70|       1.00000       21603.00 
  REINFORCING STEEL                       |                             |                             | 
0250 2507-6800061           500.000  TON  |      40.50000       20250.00|      45.00000       22500.00|      30.00000       15000.00 
  REVETMENT, CLASS E                      |                             |                             | 

0260 2510-6745850           684.000  SY   |      12.00000        8208.00|       7.00000        4788.00|       6.00000        4104.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0290 2526-8285000                    LUMP |    2500.00000        2500.00|    1800.00000        1800.00|    1500.00000        1500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   11500.00000       11500.00|   10000.00000       10000.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 

0330 2601-2636043             0.500  ACRE |    1800.00000         900.00|    2500.00000        1250.00|    1250.00000         625.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0340 2602-0000030           300.000  LF   |       4.50000        1350.00|       7.00000        2100.00|       3.50000        1050.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       181,770.85|           $       177,701.76|           $       188,647.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  7 

 
     Bid Order:  013                             Contract ID:  86-C086-083                   Primary County:  TAMA 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL300               |(   5  ) IO081               |(   6  ) TA060 
                                          |BLOOMFIELD BRIDGE & CULVERT, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       331,424.40|           $       340,402.86|           $       361,509.31 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  014  1 
 

     Bid  Order:  014                         Contract ID:  87-C087-043                 Primary County:  TAYLOR 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  115 WORK DAYS      Late Start Date:  04/15/13 
 
 
        Project:  BROS-C087(42)--5F-87                                   Project:  BRS-C087(43)--60-87 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  TAYLOR             Prj Awd Amt: $230,436.70             County:  TAYLOR             Prj Awd Amt: $270,192.10 
          Route:  170TH ST                                                 Route:  130TH ST 
       Location:  OVER MIDDLE 102 RIVER                                 Location:  ON 130TH ST. 1.9 MI. WEST OF HIGHWAY 148 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    500,628.80     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    523,943.97     104.65  % 
   3   WI240          WINFIELD CONTRACTORS INC.                                                  $    551,454.01     110.15  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    600,732.60     119.99  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GO020               |(   3  ) WI240 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 12' X 56'-0 REINFORCED CONCRETE BOX CULVERT  BROS-C087(42)--5F-87 
                                          |                             |                             | 
0010 2101-0850001             0.070  ACRE |   26500.00000        1855.00|   10000.00000         700.00|    5000.00000         350.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1265.000  CY   |      10.00000       12650.00|       3.75000        4743.75|      12.00000       15180.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           865.000  CY   |       5.00000        4325.00|       3.75000        3243.75|       5.00000        4325.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           110.000  TON  |      32.00000        3520.00|      29.00000        3190.00|      30.00000        3300.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000          2275.000  CY   |      10.00000       22750.00|       7.75000       17631.25|       9.00000       20475.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100020           312.500  CY   |     320.00000      100000.00|     395.00000      123437.50|     325.00000      101562.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0080 2404-7775000         38538.000  LB   |       0.90000       34684.20|       0.76000       29288.88|       0.90000       34684.20 
  REINFORCING STEEL                       |                             |                             | 

0090 2507-3250005           440.000  SY   |       3.00000        1320.00|       2.50000        1100.00|       3.00000        1320.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           340.000  TON  |      60.00000       20400.00|      50.00000       17000.00|      48.50000       16490.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2526-8285000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2528-8445110                    LUMP |    3550.00000        3550.00|    3500.00000        3500.00|    2995.00000        2995.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   12000.00000       12000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 

0160 2601-2636043             0.800  ACRE |    2000.00000        1600.00|    2000.00000        1600.00|    2000.00000        1600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2602-0000020           215.000  LF   |       4.50000         967.50|       4.50000         967.50|       4.50000         967.50 
  SILT FENCE                              |                             |                             | 
0180 2602-0000030            40.000  LF   |       7.50000         300.00|       7.50000         300.00|       7.50000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0190 2602-0000101           255.000  LF   |       1.00000         255.00|       1.00000         255.00|       1.00000         255.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       230,436.70|           $       244,217.63|           $       248,264.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 12' X 50'-0 REINFORCED CONCRETE BOX CULVERT  BRS-C087(43)--60-87 
                                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GO020               |(   3  ) WI240 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2101-0850001             0.100  ACRE |   12500.00000        1250.00|   10000.00000        1000.00|    5000.00000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0210 2102-2710070           175.000  CY   |      10.00000        1750.00|       3.75000         656.25|      12.00000        2100.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0220 2104-2710020          1160.000  CY   |       5.00000        5800.00|       3.75000        4350.00|       5.00000        5800.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0230 2121-7425020            40.000  TON  |      34.00000        1360.00|      29.00000        1160.00|      30.00000        1200.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2123-7450000             1.700  STA  |     310.00000         527.00|     325.00000         552.50|     500.00000         850.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2301-1032080           208.000  SY   |     115.00000       23920.00|     110.00000       22880.00|     157.23000       32703.84 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0260 2401-6745625                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0270 2402-0425031          1150.000  TON  |      32.50000       37375.00|      22.00000       25300.00|      35.00000       40250.00 
  GRANULAR BACKFILL                       |                             |                             | 
0280 2402-2720000          1651.000  CY   |      10.00000       16510.00|       7.75000       12795.25|       9.00000       14859.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0290 2403-0100020           307.400  CY   |     320.00000       98368.00|     395.00000      121423.00|     325.00000       99905.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0300 2404-7775000         38509.000  LB   |       0.90000       34658.10|       0.76000       29266.84|       0.90000       34658.10 
  REINFORCING STEEL                       |                             |                             | 
0310 2502-8220196             2.000  EACH |     350.00000         700.00|     325.00000         650.00|     300.00000         600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0320 2505-4008120           250.000  LF   |       7.00000        1750.00|       2.00000         500.00|       6.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0330 2507-3250005           265.000  SY   |       3.00000         795.00|       2.50000         662.50|       3.00000         795.00 
  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061           220.000  TON  |      60.00000       13200.00|      50.00000       11000.00|      49.50000       10890.00 
  REVETMENT, CLASS E                      |                             |                             | 
0350 2510-6745850           105.000  SY   |      12.00000        1260.00|       8.50000         892.50|       8.00000         840.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0370 2526-8285000                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0380 2527-9263109             1.910  STA  |     400.00000         764.00|     750.00000        1432.50|     439.20000         838.87 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GO020               |(   3  ) WI240 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0390 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    2995.00000        2995.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2533-4980005                    LUMP |   12000.00000       12000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 

0410 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0420 2601-2636043             1.000  ACRE |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0430 2602-0000020           170.000  LF   |       4.50000         765.00|       4.50000         765.00|       4.50000         765.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030            20.000  LF   |       7.50000         150.00|       7.50000         150.00|       7.50000         150.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000101           190.000  LF   |       1.00000         190.00|       1.00000         190.00|       1.00000         190.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       268,692.10|           $       278,226.34|           $       301,689.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0460 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       500,628.80|           $       523,943.97|           $       551,454.01 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 12' X 56'-0 REINFORCED CONCRETE BOX CULVERT  BROS-C087(42)--5F-87 
                                          |                             |                             | 
0010 2101-0850001             0.070  ACRE |   35000.00000        2450.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1265.000  CY   |       5.00000        6325.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           865.000  CY   |       3.00000        2595.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           110.000  TON  |      30.00000        3300.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000          2275.000  CY   |      15.00000       34125.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100020           312.500  CY   |     365.00000      114062.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0080 2404-7775000         38538.000  LB   |       0.80000       30830.40|                             | 
  REINFORCING STEEL                       |                             |                             | 

0090 2507-3250005           440.000  SY   |       3.00000        1320.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           340.000  TON  |      52.00000       17680.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0120 2526-8285000                    LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634100             0.800  ACRE |     700.00000         560.00|                             | 
  MULCHING                                |                             |                             | 

0160 2601-2636043             0.800  ACRE |    2000.00000        1600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2602-0000020           215.000  LF   |       4.50000         967.50|                             | 
  SILT FENCE                              |                             |                             | 
0180 2602-0000030            40.000  LF   |       7.50000         300.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0190 2602-0000101           255.000  LF   |       1.00000         255.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       279,170.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 12' X 50'-0 REINFORCED CONCRETE BOX CULVERT  BRS-C087(43)--60-87 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  6 

 
     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2101-0850001             0.100  ACRE |   25000.00000        2500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0210 2102-2710070           175.000  CY   |      10.00000        1750.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0220 2104-2710020          1160.000  CY   |       3.00000        3480.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0230 2121-7425020            40.000  TON  |      30.00000        1200.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2123-7450000             1.700  STA  |     500.00000         850.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2301-1032080           208.000  SY   |     135.00000       28080.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0260 2401-6745625                    LUMP |   24000.00000       24000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0270 2402-0425031          1150.000  TON  |      25.00000       28750.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0280 2402-2720000          1651.000  CY   |      15.00000       24765.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0290 2403-0100020           307.400  CY   |     365.00000      112201.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0300 2404-7775000         38509.000  LB   |       0.80000       30807.20|                             | 
  REINFORCING STEEL                       |                             |                             | 
0310 2502-8220196             2.000  EACH |     150.00000         300.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0320 2505-4008120           250.000  LF   |       5.00000        1250.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0330 2507-3250005           265.000  SY   |       3.00000         795.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061           220.000  TON  |      52.00000       11440.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0350 2510-6745850           105.000  SY   |       5.00000         525.00|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0370 2526-8285000                    LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0380 2527-9263109             1.910  STA  |     400.00000         764.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  7 

 
     Bid Order:  014                             Contract ID:  87-C087-043                   Primary County:  TAYLOR 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0390 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0410 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0420 2601-2636043             1.000  ACRE |    2000.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0430 2602-0000020           170.000  LF   |       4.50000         765.00|                             | 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030            20.000  LF   |       7.50000         150.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000101           190.000  LF   |       1.00000         190.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       320,062.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0460 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       600,732.60|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  015  1 
 

     Bid  Order:  015                         Contract ID:  91-0355-503                 Primary County:  WARREN 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DORMARK CONSTRUCTION CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  MBIN-035-5(502)29--0M-20                               Project:  MBIN-035-5(502)44--0M-91 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  CLARKE             Prj Awd Amt: $28,137.98              County:  WARREN             Prj Awd Amt: $46,019.50 
          Route:  I-35                                                     Route:  I-35 
       Location:  OVER CO. RD. H-45, 3.8 MILES S. OF US 34              Location:  AT JCT. OF SR G-76 
 
 
        Project:  MBIN-035-5(503)47--0M-91                               Project:  MBIN-035-5(504)52--0M-91 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 

         County:  WARREN             Prj Awd Amt: $60,417.00              County:  WARREN             Prj Awd Amt: $30,351.50 
          Route:  I-35                                                     Route:  I-35 
       Location:  AT JCT. OF SR G-64, 3.6 MILES N. OF SR G-76           Location:  AT JCT. OF SR G-50, 4.7 MILES S. OF IA. 92 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO140          DORMARK CONSTRUCTION CO.                                                   $    164,925.98     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    170,698.88     103.50  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    174,578.20     105.85  % 

   4   CR120          CRAMER AND ASSOC., INC.                                                    $    181,714.16     110.17  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    194,362.47     117.84  % 
   6   CU080          CUNNINGHAM-REIS CO.                                                        $    265,826.32     161.17  % 
   7   PC015          PCIROADS, LLC                                                              $    332,395.68     201.54  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 

 
     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) HE420               |(   3  ) JA250 
                                          |DORMARK CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO.2029.4O035, 219' X 28.1' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20 
                                          |                             |                             | 
0010 2426-6772020           616.840  SF   |      34.50000       21280.98|      32.00000       19738.88|      35.00000       21589.40 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     925.00000         925.00|    1500.00000        1500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0031 2527-9263131             1.440  STA  |     300.00000         432.00|     325.00000         468.00|     330.00000         475.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0032 2528-8400256             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    2750.00000        2750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        28,137.98|           $        29,206.88|           $        31,314.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 9143.9O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91 
                                          |                             |                             | 
0040 2426-6772020          1205.000  SF   |      32.50000       39162.50|      32.00000       38560.00|      32.00000       38560.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0050 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |     925.00000         925.00|    1500.00000        1500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0061 2527-9263131             1.440  STA  |     300.00000         432.00|     325.00000         468.00|     330.00000         475.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0062 2528-8400256             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    2750.00000        2750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        46,019.50|           $        48,028.00|           $        48,785.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO 9147.4O035, 201' X  28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91 
                                          |                             |                             | 
0070 2426-6772020          1648.000  SF   |      32.50000       53560.00|      32.00000       52736.00|      32.00000       52736.00 

  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |     925.00000         925.00|    1500.00000        1500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0091 2527-9263131             1.440  STA  |     300.00000         432.00|     325.00000         468.00|     330.00000         475.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) HE420               |(   3  ) JA250 
                                          |DORMARK CONSTRUCTION CO.     |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 2528-8400256             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    2750.00000        2750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        60,417.00|           $        62,204.00|           $        62,961.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BRIDGE NO. 9152.0O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91 
                                          |                             |                             | 
0100 2426-6772020           681.000  SF   |      34.50000       23494.50|      32.00000       21792.00|      32.00000       21792.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0110 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |     925.00000         925.00|    1500.00000        1500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0121 2527-9263131             1.440  STA  |     300.00000         432.00|     325.00000         468.00|     330.00000         475.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0122 2528-8400256             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    2750.00000        2750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        30,351.50|           $        31,260.00|           $        31,517.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       164,925.98|           $       170,698.88|           $       174,578.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) DE300               |(   6  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |DENCO HIGHWAY CONSTRUCTION C |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO.2029.4O035, 219' X 28.1' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20 
                                          |                             |                             | 
0010 2426-6772020           616.840  SF   |      34.00000       20972.56|      44.98000       27745.46|      48.00000       29608.32 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    3100.00000        3100.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    3000.00000        3000.00|     700.00000         700.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0031 2527-9263131             1.440  STA  |     310.00000         446.40|     300.00000         432.00|     300.00000         432.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0032 2528-8400256             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        30,118.96|           $        34,577.46|           $        45,540.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 9143.9O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91 
                                          |                             |                             | 
0040 2426-6772020          1205.000  SF   |      34.00000       40970.00|      40.65000       48983.25|      54.00000       65070.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0050 2528-8445110                    LUMP |    3100.00000        3100.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|     500.00000         500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0061 2527-9263131             1.440  STA  |     310.00000         446.40|     300.00000         432.00|     300.00000         432.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0062 2528-8400256             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        52,116.40|           $        55,615.25|           $        81,002.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO 9147.4O035, 201' X  28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91 
                                          |                             |                             | 
0070 2426-6772020          1648.000  SF   |      34.00000       56032.00|      38.23000       63003.04|      47.00000       77456.00 

  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2528-8445110                    LUMP |    3100.00000        3100.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|     500.00000         500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0091 2527-9263131             1.440  STA  |     310.00000         446.40|     300.00000         432.00|     300.00000         432.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) DE300               |(   6  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |DENCO HIGHWAY CONSTRUCTION C |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 2528-8400256             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        67,178.40|           $        69,635.04|           $        93,388.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BRIDGE NO. 9152.0O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91 
                                          |                             |                             | 
0100 2426-6772020           681.000  SF   |      34.00000       23154.00|      41.12000       28002.72|      44.00000       29964.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0110 2528-8445110                    LUMP |    3100.00000        3100.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    3000.00000        3000.00|     400.00000         400.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0121 2527-9263131             1.440  STA  |     310.00000         446.40|     300.00000         432.00|     300.00000         432.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0122 2528-8400256             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        32,300.40|           $        34,534.72|           $        45,896.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       181,714.16|           $       194,362.47|           $       265,826.32 
==================================================================================================================================== 
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     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO.2029.4O035, 219' X 28.1' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)29--0M-20 
                                          |                             |                             | 
0010 2426-6772020           616.840  SF   |      67.00000       41328.28|                             | 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    7640.35000        7640.35|                             | 
  MOBILIZATION                            |                             |                             | 
0031 2527-9263131             1.440  STA  |     300.00000         432.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0032 2528-8400256             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        54,900.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 9143.9O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(502)44--0M-91 
                                          |                             |                             | 
0040 2426-6772020          1205.000  SF   |      67.00000       80735.00|                             | 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0050 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    7640.35000        7640.35|                             | 
  MOBILIZATION                            |                             |                             | 
0061 2527-9263131             1.440  STA  |     300.00000         432.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0062 2528-8400256             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        94,307.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO 9147.4O035, 201' X  28' PRESTRESSED CONCRETE BEAM MBIN-35-5(503)47--0M-91 
                                          |                             |                             | 
0070 2426-6772020          1648.000  SF   |      67.00000      110416.00|                             | 

  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    7640.35000        7640.35|                             | 
  MOBILIZATION                            |                             |                             | 
0091 2527-9263131             1.440  STA  |     300.00000         432.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  015                             Contract ID:  91-0355-503                   Primary County:  WARREN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 2528-8400256             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $       123,988.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BRIDGE NO. 9152.0O035, 202' X 28' PRESTRESSED CONCRETE BEAM MBIN-35-5(504)52--0M-91 
                                          |                             |                             | 
0100 2426-6772020           681.000  SF   |      67.00000       45627.00|                             | 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0110 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    7640.35000        7640.35|                             | 
  MOBILIZATION                            |                             |                             | 
0121 2527-9263131             1.440  STA  |     300.00000         432.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0122 2528-8400256             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
     SECTION TOTALS                       |           $        59,199.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       332,395.68|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  07-8155-718                 Primary County:  BLACK HAWK 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  SRTS-U-8155(718)--8U-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $133,748.20 
          Route:  LONGFELLOW AVE 
       Location:  IN THE CITY OF WATERLOO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    133,748.20     100.00  % 
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     Bid Order:  101                             Contract ID:  07-8155-718                   Primary County:  BLACK HAWK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002             4.800  UNIT |     190.00000         912.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090           225.900  CY   |      69.00000       15587.10|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005           206.600  CY   |      30.00000        6198.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2213-6745500             0.500  STA  |    2700.00000        1350.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0050 2312-8260061            40.500  TON  |      34.00000        1377.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2511-6745900            90.600  SY   |      10.00000         906.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004          1380.800  SY   |      43.00000       59374.40|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526006            71.600  SY   |      46.00000        3293.60|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0090 2511-7528101           120.000  SF   |      41.00000        4920.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2512-1725206            46.000  LF   |      24.00000        1104.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0110 2515-2475006           155.100  SY   |      43.00000        6669.30|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2515-6745600           187.800  SY   |      16.00000        3004.80|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2516-8625000             3.000  CY   |     650.00000        1950.00|                             | 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0140 2518-6910000             9.000  EACH |      80.00000         720.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0150 2519-3300600           200.000  LF   |       6.50000        1300.00|                             | 

  FENCE, SAFETY                           |                             |                             | 
0160 2524-9275100            84.000  LF   |      11.00000         924.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0170 2524-9325001            72.500  SF   |      22.00000        1595.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0180 2527-9263109            24.030  STA  |      80.00000        1922.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-718                   Primary County:  BLACK HAWK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    2700.00000        2700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            10.000  EACH |     325.00000        3250.00|                             | 
  FLAGGERS                                |                             |                             | 

0210 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005             4.000  EACH |     175.00000         700.00|                             | 
  ('EACH' ITEM) INLET FILTER BAG          |                             |                             | 
0230 2599-9999009            62.600  LF   |       6.00000         375.60|                             | 
  ('LINEAR FEET' ITEM) HORIZONTAL SAWING  |                             |                             | 
  FOR CURB REMOVAL                        |                             |                             | 
0240 2601-2634150             0.400  ACRE |    5600.00000        2240.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0250 2601-2636044             0.200  ACRE |   17000.00000        3400.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2601-2642120             0.200  ACRE |    3000.00000         600.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0270 2602-0000312           500.000  LF   |       4.50000        2250.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000350           500.000  LF   |       0.25000         125.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       133,748.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       133,748.20|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  07-8155-723                 Primary County:  BLACK HAWK 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  STP-E-8155(723)--8V-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $90,496.10 
          Route:  WASHINGTON STREET 
       Location:  IN THE CITY OF WATERLOO, BETWEEN PARK STREET 
                  AND 4TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     90,496.10     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $    112,303.80     124.09  % 
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     Bid Order:  102                             Contract ID:  07-8155-723                   Primary County:  BLACK HAWK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.000  UNIT |     500.00000         500.00|     600.00000         600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           162.800  CY   |      30.00000        4884.00|      50.00000        8140.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015            61.000  CY   |      35.00000        2135.00|      63.00000        3843.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-0875000           122.100  CY   |       5.00000         610.50|      35.00000        4273.50| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000           122.100  CY   |      35.00000        4273.50|      77.00000        9401.70| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2401-6750001                    LUMP |   10500.00000       10500.00|    4850.00000        4850.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2511-7526004           570.000  SY   |      32.35000       18439.50|      35.00000       19950.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|    2200.00000        2200.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0090 2533-4980005                    LUMP |    9000.00000        9000.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005             3.000  EACH |    1500.00000        4500.00|    3375.00000       10125.00| 
  ('EACH' ITEM) INTERPRETIVE LIMESTONE    |                             |                             | 
  COLUMN ON                               |                             |                             | 
0110 2599-9999005             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  ('EACH' ITEM) LIMESTONE BENCHES (1.5H X |                             |                             | 
  1.5W X 4L)                              |                             |                             | 
0120 2599-9999010                    LUMP |    4200.00000        4200.00|    9400.00000        9400.00| 
  ('LUMP SUM' ITEM) CONCRETE BASE FOR     |                             |                             | 
  EXISTING SCULPTURE                      |                             |                             | 
0130 2599-9999010                    LUMP |    4000.00000        4000.00|    8300.00000        8300.00| 
  ('LUMP SUM' ITEM) CONCRETE BASE FOR NEW |                             |                             | 
  SCULPTURE                               |                             |                             | 

0140 2599-9999010                    LUMP |    2500.00000        2500.00|    2700.00000        2700.00| 
  ('LUMP SUM' ITEM) RELOCATION OF         |                             |                             | 
  EXISTING SCULPTURE &                    |                             |                             | 
0150 2599-9999014          1462.000  SF   |      10.30000       15058.60|      11.30000       16520.60| 
  ('SQUARE FEET' ITEM) BRICK PAVERS (4 IN |                             |                             | 
  X 8 IN. CLAY)                           |                             |                             | 
0160 2601-2636044             0.100  ACRE |    8950.00000         895.00|   10000.00000        1000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        90,496.10|           $       112,303.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        90,496.10|           $       112,303.80|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  29-0977-638                 Primary County:  DES MOINES 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JDM CONTRACTING CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  SRTS-U-0977(638)--8U-29 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DES MOINES         Prj Awd Amt: $58,347.70 
          Route:  14TH STREET 
       Location:  IN THE CITY OF BURLINGTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JD010          JDM CONTRACTING CO.                                                        $     58,347.70     100.00  % 
   2   MI800          MILLER, W.L. CO.                                                           $     99,732.70     170.92  % 
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     Bid Order:  103                             Contract ID:  29-0977-638                   Primary County:  DES MOINES 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JD010               |(   2  ) MI800               |(      ) 
                                          |JDM CONTRACTING CO.          |MILLER, W.L. CO.             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           119.000  CY   |      25.00000        2975.00|      28.00000        3332.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           100.000  CY   |      25.00000        2500.00|      34.00000        3400.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2123-7450000            28.620  STA  |     270.00000        7727.40|     120.00000        3434.40| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2303-0000100             6.000  TON  |     297.68000        1786.08|     231.00000        1386.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0050 2416-1541036            54.000  LF   |      47.40000        2559.60|     138.00000        7452.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0060 2417-1461036            30.000  LF   |      27.17000         815.10|     136.00000        4080.00| 
  REMOVE AND REINSTALL CORRUGATED PIPE    |                             |                             | 
  CULVERT LESS THAN OR EQUAL TO 36 IN.    |                             |                             | 
0070 2510-6745850            60.400  SY   |      28.00000        1691.20|      35.00000        2114.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0080 2511-6745900            19.500  SY   |      10.00000         195.00|      27.00000         526.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0090 2511-7526004           589.500  SY   |      36.50000       21516.75|      68.00000       40086.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0100 2511-7526006            32.000  SY   |      41.00000        1312.00|     105.50000        3376.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2511-7528101            80.000  SF   |      32.50000        2600.00|      22.50000        1800.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0120 2512-1725256            40.000  LF   |      15.00000         600.00|      69.50000        2780.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0130 2515-2475006            54.400  SY   |      41.00000        2230.40|     152.00000        8268.80| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0140 2515-6745600            54.400  SY   |      28.00000        1523.20|      20.00000        1088.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0150 2518-6910000            20.000  EACH |     100.00000        2000.00|     137.50000        2750.00| 
  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    1800.00000        1800.00|    1900.00000        1900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    1200.00000        1200.00|    3400.00000        3400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    1199.97000        1199.97|    6765.00000        6765.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  103                             Contract ID:  29-0977-638                   Primary County:  DES MOINES 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JD010               |(   2  ) MI800               |(      ) 
                                          |JDM CONTRACTING CO.          |MILLER, W.L. CO.             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2634100             0.230  ACRE |     700.00000         161.00|     700.00000         161.00| 
  MULCHING                                |                             |                             | 
0200 2601-2636044             0.230  ACRE |    8500.00000        1955.00|    7100.00000        1633.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

     SECTION TOTALS                       |           $        58,347.70|           $        99,732.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,347.70|           $        99,732.70|           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  31-2160-612                 Primary County:  DUBUQUE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TSCHIGGFRIE EXCAV. CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  STP-E-2160(612)--8V-31 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DUBUQUE            Prj Awd Amt: $122,209.59 
          Route:  3 RD AVE 
       Location:  IN THE CITY OF DYERSVILLE 
                  3RD AVE (5TH ST TO 1ST ST) & 3RD ST SW 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    122,209.59     100.00  % 
   2   TO105          TOP GRADE EXCAVATING, INC.                                                 $    134,715.20     110.23  % 
   3   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    169,487.10     138.68  % 
   4   PO085          PORTZEN CONSTRUCTION, INC.                                                 $    193,622.60     158.43  % 
   5   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    198,662.20     162.55  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  2 

 
     Bid Order:  104                             Contract ID:  31-2160-612                   Primary County:  DUBUQUE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) TO105               |(   3  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |TOP GRADE EXCAVATING, INC    |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1251.000  TON  |      13.55000       16951.05|      10.00000       12510.00|      12.15000       15199.65 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           878.000  CY   |       9.20000        8077.60|      11.00000        9658.00|      10.00000        8780.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           987.000  CY   |       2.85000        2812.95|       7.00000        6909.00|      25.15000       24823.05 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2123-7450020            44.000  STA  |     104.55000        4600.20|     120.00000        5280.00|     141.00000        6204.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2210-0475290            73.000  TON  |      11.65000         850.45|      10.50000         766.50|      18.25000        1332.25 
  MACADAM STONE BASE                      |                             |                             | 
0060 2213-6745500             0.130  STA  |    1606.00000         208.78|    3500.00000         455.00|   15800.00000        2054.00 
  REMOVAL OF CURB                         |                             |                             | 
0070 2303-0000100            15.000  TON  |     102.50000        1537.50|     200.00000        3000.00|      94.50000        1417.50 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0080 2510-6745850           180.000  SY   |       2.85000         513.00|      15.00000        2700.00|       7.15000        1287.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0090 2511-0302600          2383.000  SY   |      21.65000       51591.95|      22.90000       54570.70|      24.85000       59217.55 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0100 2511-0302600            52.000  SY   |      29.75000        1547.00|      39.00000        2028.00|      40.25000        2093.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN. ,REINFORCED             |                             |                             | 
0110 2511-0310100            22.000  STA  |     181.95000        4002.90|     100.00000        2200.00|     150.00000        3300.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0120 2511-6745900          1016.900  SY   |       3.15000        3203.24|      15.00000       15253.50|       9.00000        9152.10 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0130 2511-7526004            11.000  SY   |      48.50000         533.50|      33.00000         363.00|      53.45000         587.95 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0140 2511-7526006             5.000  SY   |      73.55000         367.75|      36.00000         180.00|      65.05000         325.25 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0150 2511-7526006            37.000  SY   |      66.15000        2447.55|      54.00000        1998.00|      76.25000        2821.25 
  SIDEWALK, P.C. CONCRETE, 6 IN. COLORED  |                             |                             | 
  AND BROOMED                             |                             |                             | 
0160 2511-7526006           110.000  SY   |      94.50000       10395.00|      75.00000        8250.00|      87.75000        9652.50 
  SIDEWALK, P.C. CONCRETE, 6 IN. COLORED  |                             |                             | 
  AND STAMPED                             |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  104                             Contract ID:  31-2160-612                   Primary County:  DUBUQUE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) TO105               |(   3  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |TOP GRADE EXCAVATING, INC    |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101            10.000  SF   |      22.15000         221.50|      23.00000         230.00|      29.50000         295.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2515-6745600           108.000  SY   |       4.75000         513.00|      15.00000        1620.00|       6.60000         712.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0190 2518-6910000            18.000  EACH |      33.75000         607.50|      30.00000         540.00|      26.25000         472.50 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    2625.00000        2625.00|    1000.00000        1000.00|    2650.00000        2650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             2.000  EACH |     325.00000         650.00|     325.00000         650.00|     325.00000         650.00 
  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |    4163.45000        4163.45|    1000.00000        1000.00|    7100.00000        7100.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.230  ACRE |     700.00000         861.00|     700.00000         861.00|     700.00000         861.00 
  MULCHING                                |                             |                             | 
0240 2601-2636044             1.230  ACRE |    1895.10000        2330.97|    2000.00000        2460.00|    6500.00000        7995.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0250 2602-0000309           155.000  LF   |       3.85000         596.75|       1.50000         232.50|       3.25000         503.75 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

     SECTION TOTALS                       |           $       122,209.59|           $       134,715.20|           $       169,487.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       122,209.59|           $       134,715.20|           $       169,487.10 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  31-2160-612                   Primary County:  DUBUQUE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(   5  ) HO641               |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1251.000  TON  |      13.50000       16888.50|      15.00000       18765.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           878.000  CY   |      10.00000        8780.00|      10.00000        8780.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           987.000  CY   |      35.00000       34545.00|      33.00000       32571.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2123-7450020            44.000  STA  |     150.00000        6600.00|     120.00000        5280.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2210-0475290            73.000  TON  |      23.00000        1679.00|      25.00000        1825.00| 
  MACADAM STONE BASE                      |                             |                             | 
0060 2213-6745500             0.130  STA  |    2000.00000         260.00|    1500.00000         195.00| 
  REMOVAL OF CURB                         |                             |                             | 
0070 2303-0000100            15.000  TON  |     100.00000        1500.00|     150.00000        2250.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0080 2510-6745850           180.000  SY   |       9.00000        1620.00|      15.00000        2700.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0090 2511-0302600          2383.000  SY   |      27.00000       64341.00|      29.00000       69107.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0100 2511-0302600            52.000  SY   |      44.00000        2288.00|      45.00000        2340.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN. ,REINFORCED             |                             |                             | 
0110 2511-0310100            22.000  STA  |     200.00000        4400.00|     250.00000        5500.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0120 2511-6745900          1016.900  SY   |       9.00000        9152.10|       8.00000        8135.20| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0130 2511-7526004            11.000  SY   |      65.00000         715.00|      42.00000         462.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0140 2511-7526006             5.000  SY   |     110.00000         550.00|      50.00000         250.00| 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0150 2511-7526006            37.000  SY   |      69.00000        2553.00|      63.00000        2331.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN. COLORED  |                             |                             | 
  AND BROOMED                             |                             |                             | 
0160 2511-7526006           110.000  SY   |      99.00000       10890.00|      90.00000        9900.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN. COLORED  |                             |                             | 
  AND STAMPED                             |                             |                             | 
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     Bid Order:  104                             Contract ID:  31-2160-612                   Primary County:  DUBUQUE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(   5  ) HO641               |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101            10.000  SF   |      65.00000         650.00|      43.00000         430.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2515-6745600           108.000  SY   |      10.00000        1080.00|      10.00000        1080.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0190 2518-6910000            18.000  EACH |      30.00000         540.00|      50.00000         900.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             2.000  EACH |     325.00000         650.00|     325.00000         650.00| 
  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |   15000.00000       15000.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.230  ACRE |     700.00000         861.00|     700.00000         861.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636044             1.230  ACRE |    3500.00000        4305.00|   10000.00000       12300.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0250 2602-0000309           155.000  LF   |       5.00000         775.00|      10.00000        1550.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

     SECTION TOTALS                       |           $       193,622.60|           $       198,662.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       193,622.60|           $       198,662.20|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  105  1 
 

     Bid  Order:  105                         Contract ID:  52-0806-306-A               Primary County:  JOHNSON 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:  170 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  IM-080-6(276)244--13-52                                Project:  IM-080-6(278)244--13-52 
      Work Type:  LIGHTING                                             Work Type:  TRAFFIC SIGNALS 
         County:  JOHNSON            Prj Awd Amt: $92,960.00              County:  JOHNSON            Prj Awd Amt: $181,900.00 
          Route:  I-80                                                     Route:  I-80 
       Location:  IN THE CITY OF IOWA CITY AT THE DUBUQUE ST.           Location:  IN THE CITY OF IOWA CITY AT THE DUBUQUE ST. 
                  INTERCHANGE                                                      INTERCHANGE 
 
        Project:  IM-080-6(306)244--13-52                                Project:  IM-080-6(319)244--13-52 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  TRAFFIC SIGNS 

         County:  JOHNSON            Prj Awd Amt: $2,926,760.00           County:  JOHNSON            Prj Awd Amt: $53,492.20 
          Route:  I-80                                                     Route:  I-80 
       Location:  IN THE CITY OF IOWA CITY AT THE DUBUQUE ST.           Location:  IN THE CITY OF IOWA CITY AT THE DUBUQUE ST. 
                  INTERCHANGE                                                      INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CROELL AND SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   CR334          CROELL AND SUBSIDIARY                                                      $  3,255,112.20     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $  3,310,612.89     101.70  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  3,379,304.50     103.81  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $  3,905,455.08     119.97  % 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LIGHTING ITEMS                           IM-080-6(276)244--13-52 
                                          |                             |                             | 
0010 2401-6745356            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 

  POLES                                   |                             |                             | 
0020 2401-6745765             3.000  EACH |     220.00000         660.00|     220.00000         660.00|     220.00000         660.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2523-0000200          4645.000  LF   |      10.00000       46450.00|      10.00000       46450.00|      10.00000       46450.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0040 2523-0000310             5.000  EACH |     450.00000        2250.00|     450.00000        2250.00|     450.00000        2250.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0050 2523-0000400             2.000  EACH |    6000.00000       12000.00|    6000.00000       12000.00|    6000.00000       12000.00 
  CONTROL CABINET                         |                             |                             | 
0060 2523-6765009            12.000  EACH |    1500.00000       18000.00|    1500.00000       18000.00|    1500.00000       18000.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0070 2528-8445110                    LUMP |    1300.00000        1300.00|    2000.00000        2000.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    5500.00000        5500.00 

  MOBILIZATION                            |                             |                             | 
0090 2599-9999005             2.000  EACH |     400.00000         800.00|     200.00000         400.00|     200.00000         400.00 
  ('EACH' ITEM) REINSTALL LUMINAIRE ONLY  |                             |                             | 
  ON EXISTING                             |                             |                             | 
     SECTION TOTALS                       |           $        92,960.00|           $        92,260.00|           $        94,060.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   TRAFFIC SIGNAL ITEMS                     IM-080-6(278)244--13-52 
                                          |                             |                             | 
0100 2525-0000100                    LUMP |  177000.00000      177000.00|  177000.00000      177000.00|  177000.00000      177000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0110 2528-8445110                    LUMP |     900.00000         900.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       181,900.00|           $       182,000.00|           $       180,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IM-080-6(306)244--13-52 
                                          |                             |                             | 
0130 2101-0850002           133.000  UNIT |      20.00000        2660.00|      20.00000        2660.00|     100.00000       13300.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-0425070          2102.000  TON  |      13.50000       28377.00|      13.50000       28377.00|      13.45000       28271.90 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710070         31662.000  CY   |       3.75000      118732.50|       3.75000      118732.50|       4.85000      153560.70 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0170 2102-5020010            42.500  STA  |     375.00000       15937.50|     375.00000       15937.50|     440.00000       18700.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0180 2105-8425005          7731.000  CY   |       5.00000       38655.00|       5.00000       38655.00|      11.80000       91225.80 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0190 2107-0875100          3694.000  CY   |       1.00000        3694.00|       1.00000        3694.00|       1.00000        3694.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0200 2115-0100000         10044.300  CY   |      21.60000      216956.88|      21.60000      216956.88|      22.25000      223485.68 
  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010          1287.000  TON  |      17.00000       21879.00|      17.00000       21879.00|      16.05000       20656.35 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2123-7450000           130.000  STA  |     115.00000       14950.00|     115.00000       14950.00|     335.00000       43550.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2212-5070310           132.100  SY   |     150.00000       19815.00|     160.00000       21136.00|     150.00000       19815.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0240 2212-5070330            20.000  EACH |      79.00000        1580.00|     100.00000        2000.00|      79.00000        1580.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0250 2213-2713300           141.900  CY   |      14.40000        2043.36|      14.40000        2043.36|      14.40000        2043.36 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0260 2214-5145150          2428.000  SY   |       4.15000       10076.20|       4.15000       10076.20|       4.15000       10076.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2301-0685550           437.800  SY   |     135.00000       59103.00|     169.00000       73988.20|     135.00000       59103.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0280 2301-1033100         20690.000  SY   |      41.25000      853462.50|      42.10000      871049.00|      41.25000      853462.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0290 2301-4875006          3762.200  SY   |      29.50000      110984.90|      32.10000      120766.62|      29.50000      110984.90 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 

0300 2301-6911722                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0310 2303-0031500           277.700  TON  |      55.00000       15273.50|      55.00000       15273.50|      55.00000       15273.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0320 2303-0032500           360.000  TON  |      55.00000       19800.00|      55.60000       20016.00|      55.60000       20016.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2303-0033504           300.000  TON  |      64.00000       19200.00|      64.00000       19200.00|      64.00000       19200.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0340 2303-0246422            56.000  TON  |     616.00000       34496.00|     616.00000       34496.00|     616.00000       34496.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0350 2303-6911000                    LUMP |    4265.00000        4265.00|    4265.00000        4265.00|    4265.00000        4265.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0360 2304-0100000          5071.000  SY   |      33.20000      168357.20|      27.00000      136917.00|      33.20000      168357.20 
  DETOUR PAVEMENT                         |                             |                             | 
0370 2416-0100015             4.000  EACH |    1502.60000        6010.40|     800.00000        3200.00|     862.00000        3448.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0380 2416-0100024             2.000  EACH |    1612.10000        3224.20|     850.00000        1700.00|     850.00000        1700.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0390 2435-0140148             2.000  EACH |    2508.20000        5016.40|    2500.00000        5000.00|    2485.00000        4970.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0250800             9.000  EACH |    3289.10000       29601.90|    3100.00000       27900.00|    5100.00000       45900.00 
  INTAKE, SW-508                          |                             |                             | 
0410 2435-0251000             3.000  EACH |    5149.60000       15448.80|    4000.00000       12000.00|    6100.00000       18300.00 

  INTAKE, SW-510                          |                             |                             | 
0420 2435-0251224             3.000  EACH |    1170.20000        3510.60|    1400.00000        4200.00|    2000.00000        6000.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0430 2435-0254600             2.000  EACH |    9440.90000       18881.80|    3350.00000        6700.00|    5850.00000       11700.00 
  INTAKE, SW-546                          |                             |                             | 
0440 2502-2308110           200.000  LF   |     142.00000       28400.00|     121.00000       24200.00|     140.00000       28000.00 
  CONTINUOUS TRENCH DRAIN (500-20)        |                             |                             | 
0450 2502-8212034         10720.500  LF   |       8.70000       93268.35|       6.25000       67003.13|       5.35000       57354.68 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8220193            19.000  EACH |     224.60000        4267.40|     120.00000        2280.00|     165.00000        3135.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0470 2502-8220196            38.000  EACH |     311.00000       11818.00|     300.00000       11400.00|     165.00000        6270.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0480 2503-0110015          1277.000  LF   |      48.00000       61296.00|      41.00000       52357.00|      43.50000       55549.50 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0490 2503-0110024           158.000  LF   |      54.00000        8532.00|      64.00000       10112.00|      65.00000       10270.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0500 2503-0120015            67.000  LF   |     302.00000       20234.00|     310.00000       20770.00|     310.00000       20770.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  15 IN.                                  |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008120           556.000  LF   |       5.00000        2780.00|       5.00000        2780.00|       5.00000        2780.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008300           137.500  LF   |      20.00000        2750.00|      20.00000        2750.00|      20.00000        2750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0530 2505-4008400             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0540 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0550 2505-4021700             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0560 2506-4984000             4.500  CY   |     202.00000         909.00|     110.00000         495.00|     335.00000        1507.50 
  FLOWABLE MORTAR                         |                             |                             | 
0570 2510-6745850         27520.000  SY   |       4.00000      110080.00|       4.00000      110080.00|       5.90000      162368.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0580 2513-0001081             2.000  EACH |    1529.00000        3058.00|    2000.00000        4000.00|    1529.00000        3058.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0590 2513-0474990           310.000  LF   |      85.10000       26381.00|      60.00000       18600.00|      85.10000       26381.00 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 

  PLAN                                    |                             |                             | 
0600 2518-6910000            18.000  EACH |     125.00000        2250.00|     125.00000        2250.00|     125.00000        2250.00 
  SAFETY CLOSURE                          |                             |                             | 
0610 2520-3350010             1.000  EACH |    7500.00000        7500.00|   10000.00000       10000.00|    4000.00000        4000.00 
  FIELD LABORATORY                        |                             |                             | 
0620 2526-8285000                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   17000.00000       17000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0630 2527-9263109           471.540  STA  |      18.25000        8605.61|      18.25000        8605.61|      18.25000        8605.61 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0640 2527-9263131           168.510  STA  |     130.00000       21906.30|     130.00000       21906.30|     130.00000       21906.30 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0650 2527-9263180           179.900  STA  |      24.15000        4344.59|      24.15000        4344.59|      24.15000        4344.59 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0660 2528-8400256             6.000  EACH |    7300.00000       43800.00|    7300.00000       43800.00|    7300.00000       43800.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0670 2528-8445110                    LUMP |   28000.00000       28000.00|   33000.00000       33000.00|   31000.00000       31000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0680 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00|     325.00000       26000.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00|     490.00000       19600.00 
  PILOT CARS                              |                             |                             | 
0700 2533-4980005                    LUMP |  115800.00000      115800.00|  250000.00000      250000.00|  105000.00000      105000.00 
  MOBILIZATION                            |                             |                             | 

0710 2601-2633100            18.500  ACRE |      50.00000         925.00|      50.00000         925.00|      50.00000         925.00 
  MOWING                                  |                             |                             | 
0720 2601-2634100            18.500  ACRE |     700.00000       12950.00|     700.00000       12950.00|     700.00000       12950.00 
  MULCHING                                |                             |                             | 
0730 2601-2636043            18.500  ACRE |     300.00000        5550.00|     300.00000        5550.00|     300.00000        5550.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0740 2601-2640350             4.400  SQ   |      25.00000         110.00|      25.00000         110.00|      25.00000         110.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0750 2601-2642100            18.500  ACRE |     400.00000        7400.00|     400.00000        7400.00|     400.00000        7400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0760 2601-2643110             8.800  MGAL |      60.00000         528.00|      60.00000         528.00|      60.00000         528.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0770 2601-2643300             1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0780 2601-2643401             6.000  SQ   |      65.00000         390.00|      65.00000         390.00|      65.00000         390.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0790 2601-2700010            64.000  SF   |      16.00000        1024.00|      16.00000        1024.00|      16.00000        1024.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000020          2401.300  LF   |       1.50000        3601.95|       1.50000        3601.95|       1.50000        3601.95 
  SILT FENCE                              |                             |                             | 
0810 2602-0000030           162.000  LF   |       2.25000         364.50|       2.25000         364.50|       2.25000         364.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0820 2602-0000101          1014.500  LF   |       0.50000         507.25|       0.50000         507.25|       0.50000         507.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0830 2602-0000306           600.000  LF   |       1.60000         960.00|       1.60000         960.00|       1.60000         960.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0831 2528-9109020          4285.000  LF   |       6.50000       27852.50|       6.50000       27852.50|       6.50000       27852.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
     SECTION TOTALS                       |           $     2,602,786.09|           $     2,688,815.59|           $     2,745,048.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2102-0425070          2721.200  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2122-5500080          5518.800  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0860 2102-0425070          3227.000  TON  |      15.00000       48405.00|      15.00000       48405.00|      13.45000       43403.15 
  SPECIAL BACKFILL                        |                             |                             | 
0870 2122-5190007          5518.800  SY   |      32.50000      179361.00|      32.00000      176601.60|      32.50000      179361.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $       227,766.00|           $       225,006.60|           $       222,764.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0110; REPAIRS TO DUAL 236'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES - IM-080-6(306)244-13-52 
                                          |                             |                             | 
0880 2401-6750001                    LUMP |   17451.50000       17451.50|    9500.00000        9500.00|   12650.00000       12650.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0890 2403-0100000            13.800  CY   |    2910.80000       40169.04|    1500.00000       20700.00|    2410.00000       33258.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0900 2404-7775005          2159.000  LB   |       1.43000        3087.37|       1.50000        3238.50|       1.52000        3281.68 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        60,707.91|           $        33,438.50|           $        49,189.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-080-6(306)244--13-52 
                                          |                             |                             | 
0910 2301-7000110         18500.000  EACH |       1.00000       18500.00|       1.00000       18500.00|       1.00000       18500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0920 2317-7000110         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00|       1.00000       15500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        34,000.00|           $        34,000.00|           $        34,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0930 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0009   TRAFFIC SIGN ITEMS                       IM-080-6(319)244--13-52 
                                          |                             |                             | 
0950 2401-6745910            13.000  EACH |     150.00000        1950.00|     150.00000        1950.00|     150.00000        1950.00 
  REMOVAL OF SIGN                         |                             |                             | 
0960 2524-6765010             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0970 2524-9081275            20.000  EACH |     800.00000       16000.00|     800.00000       16000.00|     800.00000       16000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0980 2524-9089100            37.000  EACH |      50.00000        1850.00|      50.00000        1850.00|      50.00000        1850.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0990 2524-9089200            13.000  EACH |      35.00000         455.00|      35.00000         455.00|      35.00000         455.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1000 2524-9100010             5.000  EACH |     120.00000         600.00|     120.00000         600.00|     120.00000         600.00 
  OBJECT MARKER, TYPE 1                   |                             |                             | 

1010 2524-9275222           200.000  LF   |      12.00000        2400.00|      12.00000        2400.00|      12.00000        2400.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1020 2524-9276010            36.000  LF   |      15.00000         540.00|      15.00000         540.00|      15.00000         540.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1030 2524-9276027             3.000  EACH |     200.00000         600.00|     200.00000         600.00|     200.00000         600.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1040 2524-9281210           303.200  LF   |      51.00000       15463.20|      51.00000       15463.20|      51.00000       15463.20 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1050 2524-9325001            91.000  SF   |      20.00000        1820.00|      20.00000        1820.00|      20.00000        1820.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1060 2524-9380001           423.000  SF   |      18.00000        7614.00|      18.00000        7614.00|      18.00000        7614.00 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1070 2528-8445110                    LUMP |    1900.00000        1900.00|    2000.00000        2000.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
1080 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,492.20|           $        53,592.20|           $        52,492.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,255,112.20|           $     3,310,612.89|           $     3,379,304.50 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LIGHTING ITEMS                           IM-080-6(276)244--13-52 
                                          |                             |                             | 
0010 2401-6745356            15.000  EACH |     500.00000        7500.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 

  POLES                                   |                             |                             | 
0020 2401-6745765             3.000  EACH |     220.00000         660.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2523-0000200          4645.000  LF   |      10.00000       46450.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0040 2523-0000310             5.000  EACH |     450.00000        2250.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0050 2523-0000400             2.000  EACH |    6000.00000       12000.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0060 2523-6765009            12.000  EACH |    1500.00000       18000.00|                             | 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0070 2528-8445110                    LUMP |    1250.00000        1250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0090 2599-9999005             2.000  EACH |     400.00000         800.00|                             | 
  ('EACH' ITEM) REINSTALL LUMINAIRE ONLY  |                             |                             | 
  ON EXISTING                             |                             |                             | 
     SECTION TOTALS                       |           $        92,910.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   TRAFFIC SIGNAL ITEMS                     IM-080-6(278)244--13-52 
                                          |                             |                             | 
0100 2525-0000100                    LUMP |  177000.00000      177000.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0110 2528-8445110                    LUMP |    1250.00000        1250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       182,250.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IM-080-6(306)244--13-52 
                                          |                             |                             | 
0130 2101-0850002           133.000  UNIT |      20.00000        2660.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-0425070          2102.000  TON  |      13.50000       28377.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710070         31662.000  CY   |       3.75000      118732.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |     100.00000        1000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0170 2102-5020010            42.500  STA  |     375.00000       15937.50|                             | 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0180 2105-8425005          7731.000  CY   |       5.00000       38655.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0190 2107-0875100          3694.000  CY   |       1.00000        3694.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0200 2115-0100000         10044.300  CY   |      21.60000      216956.88|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010          1287.000  TON  |      17.00000       21879.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2123-7450000           130.000  STA  |     115.00000       14950.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2212-5070310           132.100  SY   |     150.00000       19815.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0240 2212-5070330            20.000  EACH |      79.00000        1580.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0250 2213-2713300           141.900  CY   |      14.40000        2043.36|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0260 2214-5145150          2428.000  SY   |       4.15000       10076.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2301-0685550           437.800  SY   |     169.00000       73988.20|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0280 2301-1033100         20690.000  SY   |      60.36000     1248848.40|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0290 2301-4875006          3762.200  SY   |      52.83000      198757.03|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 

0300 2301-6911722                    LUMP |    1000.00000        1000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0310 2303-0031500           277.700  TON  |      55.00000       15273.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0320 2303-0032500           360.000  TON  |      55.60000       20016.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2303-0033504           300.000  TON  |      64.00000       19200.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0340 2303-0246422            56.000  TON  |     616.00000       34496.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0350 2303-6911000                    LUMP |    4265.00000        4265.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0360 2304-0100000          5071.000  SY   |      35.20000      178499.20|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0370 2416-0100015             4.000  EACH |     800.00000        3200.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0380 2416-0100024             2.000  EACH |     850.00000        1700.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0390 2435-0140148             2.000  EACH |    2500.00000        5000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0250800             9.000  EACH |    3100.00000       27900.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0410 2435-0251000             3.000  EACH |    4000.00000       12000.00|                             | 

  INTAKE, SW-510                          |                             |                             | 
0420 2435-0251224             3.000  EACH |    1400.00000        4200.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0430 2435-0254600             2.000  EACH |    3350.00000        6700.00|                             | 
  INTAKE, SW-546                          |                             |                             | 
0440 2502-2308110           200.000  LF   |     121.00000       24200.00|                             | 
  CONTINUOUS TRENCH DRAIN (500-20)        |                             |                             | 
0450 2502-8212034         10720.500  LF   |       6.25000       67003.13|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8220193            19.000  EACH |     120.00000        2280.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0470 2502-8220196            38.000  EACH |     300.00000       11400.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0480 2503-0110015          1277.000  LF   |      41.00000       52357.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0490 2503-0110024           158.000  LF   |      64.00000       10112.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0500 2503-0120015            67.000  LF   |     310.00000       20770.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  15 IN.                                  |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008120           556.000  LF   |       5.00000        2780.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008300           137.500  LF   |      20.00000        2750.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0530 2505-4008400             2.000  EACH |    1800.00000        3600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0540 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0550 2505-4021700             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0560 2506-4984000             4.500  CY   |     110.00000         495.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0570 2510-6745850         27520.000  SY   |       4.20000      115584.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0580 2513-0001081             2.000  EACH |    2000.00000        4000.00|                             | 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0590 2513-0474990           310.000  LF   |      60.00000       18600.00|                             | 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 

  PLAN                                    |                             |                             | 
0600 2518-6910000            18.000  EACH |     125.00000        2250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0610 2520-3350010             1.000  EACH |   10000.00000       10000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0620 2526-8285000                    LUMP |   22500.00000       22500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0630 2527-9263109           471.540  STA  |      18.25000        8605.61|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0640 2527-9263131           168.510  STA  |     130.00000       21906.30|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0650 2527-9263180           179.900  STA  |      24.15000        4344.59|                             | 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0660 2528-8400256             6.000  EACH |    7300.00000       43800.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0670 2528-8445110                    LUMP |   62200.00000       62200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0680 2528-8445113            80.000  EACH |     325.00000       26000.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2528-8445115            40.000  EACH |     490.00000       19600.00|                             | 
  PILOT CARS                              |                             |                             | 
0700 2533-4980005                    LUMP |  302200.00000      302200.00|                             | 
  MOBILIZATION                            |                             |                             | 

0710 2601-2633100            18.500  ACRE |      50.00000         925.00|                             | 
  MOWING                                  |                             |                             | 
0720 2601-2634100            18.500  ACRE |     700.00000       12950.00|                             | 
  MULCHING                                |                             |                             | 
0730 2601-2636043            18.500  ACRE |     300.00000        5550.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0740 2601-2640350             4.400  SQ   |      25.00000         110.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0750 2601-2642100            18.500  ACRE |     400.00000        7400.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0760 2601-2643110             8.800  MGAL |      60.00000         528.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0770 2601-2643300             1.000  EACH |     350.00000         350.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0780 2601-2643401             6.000  SQ   |      65.00000         390.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0790 2601-2700010            64.000  SF   |      16.00000        1024.00|                             | 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000020          2401.300  LF   |       1.50000        3601.95|                             | 
  SILT FENCE                              |                             |                             | 
0810 2602-0000030           162.000  LF   |       2.25000         364.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0820 2602-0000101          1014.500  LF   |       0.50000         507.25|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0830 2602-0000306           600.000  LF   |       1.60000         960.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0831 2528-9109020          4285.000  LF   |       6.50000       27852.50|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
     SECTION TOTALS                       |           $     3,277,850.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2102-0425070          2721.200  TON  |      13.45000       36600.14|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2122-5500080          5518.800  SY   |      35.30000      194813.64|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $       231,413.78|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER - (306) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0860 2102-0425070          3227.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0870 2122-5190007          5518.800  SY   |                             |                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0110; REPAIRS TO DUAL 236'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES - IM-080-6(306)244-13-52 
                                          |                             |                             | 
0880 2401-6750001                    LUMP |    9500.00000        9500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0890 2403-0100000            13.800  CY   |    1500.00000       20700.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0900 2404-7775005          2159.000  LB   |       1.50000        3238.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        33,438.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-080-6(306)244--13-52 
                                          |                             |                             | 
0910 2301-7000110         18500.000  EACH |       1.00000       18500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0920 2317-7000110         15500.000  EACH |       1.00000       15500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        34,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0930 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-0806-306-A                 Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0009   TRAFFIC SIGN ITEMS                       IM-080-6(319)244--13-52 
                                          |                             |                             | 
0950 2401-6745910            13.000  EACH |     150.00000        1950.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0960 2524-6765010             1.000  EACH |     300.00000         300.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0970 2524-9081275            20.000  EACH |     800.00000       16000.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0980 2524-9089100            37.000  EACH |      50.00000        1850.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0990 2524-9089200            13.000  EACH |      35.00000         455.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1000 2524-9100010             5.000  EACH |     120.00000         600.00|                             | 
  OBJECT MARKER, TYPE 1                   |                             |                             | 

1010 2524-9275222           200.000  LF   |      12.00000        2400.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1020 2524-9276010            36.000  LF   |      15.00000         540.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1030 2524-9276027             3.000  EACH |     200.00000         600.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1040 2524-9281210           303.200  LF   |      51.00000       15463.20|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1050 2524-9325001            91.000  SF   |      20.00000        1820.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1060 2524-9380001           423.000  SF   |      18.00000        7614.00|                             | 

  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1070 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1080 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,092.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,905,455.08|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  56-3942-615                 Primary County:  LEE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SAMMONS, JOHN W. CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/24/12 
 
 
        Project:  SRTS-U-3942(615)--8U-56 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  LEE                Prj Awd Amt: $129,854.01 
          Route:  MIDDLE ROAD 
       Location:  IN THE CITY OF KEOKUK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SA120          JOHN W. SAMMONS CONSTRUCTION CO., INC.                                     $    129,854.01     100.00  % 
   2   JD010          JDM CONTRACTING CO.                                                        $    138,307.00     106.50  % 
   3   MI800          MILLER, W.L. CO.                                                           $    153,675.19     118.34  % 
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     Bid Order:  106                             Contract ID:  56-3942-615                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SA120               |(   2  ) JD010               |(   3  ) MI800 
                                          |SAMMONS, JOHN W. CONSTRUCTIO |JDM CONTRACTING CO.          |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-2713090           410.000  CY   |      10.00000        4100.00|      75.00000       30750.00|      25.00000       10250.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2109-8225100            24.500  STA  |     388.25000        9512.13|      45.50000        1114.75|     144.00000        3528.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0030 2213-6745500             1.600  STA  |    2000.00000        3200.00|    2312.50000        3700.00|    1700.00000        2720.00 
  REMOVAL OF CURB                         |                             |                             | 
0040 2315-8275025             5.200  TON  |      50.00000         260.00|      50.00000         260.00|      52.00000         270.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0050 2510-6745850           131.200  SY   |      10.00000        1312.00|      22.25000        2919.20|      26.00000        3411.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2511-6745900            60.900  SY   |      10.00000         609.00|      10.00000         609.00|      26.00000        1583.40 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526005           958.200  SY   |      46.00000       44077.20|      44.75000       42879.45|      56.70000       54329.94 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0080 2511-7526006            76.700  SY   |      47.00000        3604.90|      46.00000        3528.20|     115.50000        8858.85 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0090 2511-7528101           150.000  SF   |      35.00000        5250.00|      32.50000        4875.00|      20.00000        3000.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2512-1725256           258.400  LF   |      40.39000       10436.78|      25.00000        6460.00|      53.00000       13695.20 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0110 2515-2475007           179.200  SY   |      50.00000        8960.00|      48.00000        8601.60|     113.00000       20249.60 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0120 2515-6745600           132.800  SY   |      15.00000        1992.00|      25.00000        3320.00|      12.00000        1593.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2516-8625000            27.000  CY   |     775.00000       20925.00|     550.00000       14850.00|     620.00000       16740.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0140 2528-8445110                    LUMP |    1500.00000        1500.00|    3200.00000        3200.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    8875.00000        8875.00|    4299.80000        4299.80|    4300.00000        4300.00 

  MOBILIZATION                            |                             |                             | 
0160 2599-9999005             5.000  EACH |     250.00000        1250.00|     100.00000         500.00|     315.00000        1575.00 
  ('EACH' ITEM) ADJUST DRAIN              |                             |                             | 
0170 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0180 2601-2636044             0.700  ACRE |    5000.00000        3500.00|    8500.00000        5950.00|    4400.00000        3080.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       129,854.01|           $       138,307.00|           $       153,675.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       129,854.01|           $       138,307.00|           $       153,675.19 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  57-1187-756-A               Primary County:  LINN 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VIETH CONSTRUCTION CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  SRTS-U-1187(756)--8U-57 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  LINN               Prj Awd Amt: $111,947.50 
          Route:  E AVENUE 
       Location:  IN THE CITY OF CEDAR RAPIDS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    111,947.50     100.00  % 
   2   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    115,850.00     103.48  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    123,100.00     109.96  % 
   4   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    127,428.50     113.82  % 
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     Bid Order:  107                             Contract ID:  57-1187-756-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) HO641               |(   3  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            30.000  UNIT |      55.00000        1650.00|      50.00000        1500.00|      30.00000         900.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           240.000  CY   |      55.00000       13200.00|      47.00000       11280.00|      15.00000        3600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2511-6745900            95.000  SY   |      30.00000        2850.00|      25.00000        2375.00|      11.00000        1045.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0040 2511-7526004          1100.000  SY   |      31.00000       34100.00|      36.50000       40150.00|      42.00000       46200.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0050 2511-7526006           195.000  SY   |      33.00000        6435.00|      46.00000        8970.00|      62.00000       12090.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0060 2511-7528101           330.000  SF   |      23.50000        7755.00|      25.00000        8250.00|      24.00000        7920.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0070 2512-1725156           170.000  LF   |      29.00000        4930.00|      40.00000        6800.00|      24.00000        4080.00 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0080 2515-2475005           310.000  SY   |      34.50000       10695.00|      45.00000       13950.00|      53.00000       16430.00 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0090 2515-6745600           390.000  SY   |      16.00000        6240.00|      10.00000        3900.00|      14.00000        5460.00 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0100 2519-4200120             5.000  LF   |      46.00000         230.00|      60.00000         300.00|      25.00000         125.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0110 2526-8285000                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    3500.00000        3500.00|    4200.00000        4200.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    9500.00000        9500.00|    5000.00000        5000.00|   13700.00000       13700.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.750  ACRE |     700.00000         525.00|     700.00000         525.00|     700.00000         525.00 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.750  ACRE |    5250.00000        3937.50|    3000.00000        2250.00|    4000.00000        3000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2602-0000020           950.000  LF   |       2.00000        1900.00|       2.00000        1900.00|       1.50000        1425.00 

  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       110,447.50|           $       114,350.00|           $       121,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-756-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) HO641               |(   3  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       111,947.50|           $       115,850.00|           $       123,100.00 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  57-1187-756-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(      )                     |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            30.000  UNIT |      42.50000        1275.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           240.000  CY   |      53.50000       12840.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2511-6745900            95.000  SY   |      14.50000        1377.50|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0040 2511-7526004          1100.000  SY   |      23.70000       26070.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0050 2511-7526006           195.000  SY   |      32.00000        6240.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0060 2511-7528101           330.000  SF   |      31.20000       10296.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0070 2512-1725156           170.000  LF   |      56.50000        9605.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0080 2515-2475005           310.000  SY   |      71.00000       22010.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0090 2515-6745600           390.000  SY   |      18.50000        7215.00|                             | 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0100 2519-4200120             5.000  LF   |      30.00000         150.00|                             | 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0110 2526-8285000                    LUMP |    2600.00000        2600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    6300.00000        6300.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.750  ACRE |     700.00000         525.00|                             | 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.750  ACRE |   18700.00000       14025.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2602-0000020           950.000  LF   |       2.00000        1900.00|                             | 

  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       125,928.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-756-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(      )                     |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       127,428.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  77-0654-133                 Primary County:  POLK 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONCRETE TECHNOLOGIES, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  NHSX-065-4(133)--3H-77                                 Project:  BRF-065-3(70)--38-91 
      Work Type:  MEDIAN CROSSOVER                                     Work Type:  MEDIAN CROSSOVER 
         County:  POLK               Prj Awd Amt: $483,717.15             County:  WARREN             Prj Awd Amt: $299,456.48 
          Route:  U.S. 65                                                  Route:  U.S. 65 
       Location:  OVER DES MOINES RIVER OVERFLOW SE OF DES              Location:  AT NORTH RIVER 1.1 MILES N. OF CO. RD. G-16 
                  MOINES              (CROSSOVERS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    783,173.63     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $    794,500.00     101.44  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    802,300.75     102.44  % 
   4   ST460          STERNQUIST CONSTRUCTION, INC.                                              $    832,987.50     106.36  % 
   5   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $    861,500.00     110.00  % 
   6   VA291          VANDERPOOL, MIKE CONSTRUCTION, INC.                                        $    907,829.51     115.91  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $    977,320.90     124.78  % 
   8   RE300          REILLY CONSTRUCTION CO., INC.                                              $    979,053.50     125.01  % 
   9   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    980,587.72     125.20  % 
  10   HA760          HAWKEYE PAVING CORP.                                                       $  1,041,504.60     132.98  % 

  11   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,133,238.75     144.69  % 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) EL045               |(   3  ) PE320 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-065-4(133)--3H -77 
                                          |                             |                             | 
0010 2102-0425070          3400.000  TON  |      18.40000       62560.00|      18.25000       62050.00|      17.10000       58140.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           467.000  CY   |       2.70000        1260.90|       2.65000        1237.55|      28.00000       13076.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          1210.000  CY   |      11.05000       13370.50|      10.95000       13249.50|       9.95000       12039.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425010           680.000  TON  |      21.50000       14620.00|      21.25000       14450.00|      25.20000       17136.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0100000          7030.000  SY   |      43.50000      305805.00|      45.50000      319865.00|      43.50000      305805.00 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2417-1040015           408.000  LF   |      29.50000       12036.00|      29.25000       11934.00|      23.65000        9649.20 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-2307036           220.000  LF   |     100.00000       22000.00|      99.50000       21890.00|      75.00000       16500.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0080 2417-5895015             4.000  EACH |    1615.00000        6460.00|    1600.00000        6400.00|    1300.00000        5200.00 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0090 2510-6745850          2763.000  SY   |       7.00000       19341.00|       6.90000       19064.70|      15.40000       42550.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2528-8445110                    LUMP |   14795.00000       14795.00|    8300.00000        8300.00|   14800.00000       14800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   11000.00000       11000.00|   16523.60000       16523.60|   21350.00000       21350.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000030           225.000  LF   |       2.05000         461.25|       2.05000         461.25|       2.00000         450.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0000101            15.000  LF   |       0.50000           7.50|       0.50000           7.50|       0.50000           7.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       483,717.15|           $       495,433.10|           $       516,703.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BRF-065-3(70)--38-91 
                                          |                             |                             | 
0140 2102-0425070          1594.000  TON  |      18.40000       29329.60|      18.25000       29090.50|      17.45000       27815.30 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2710070         10249.000  CY   |       8.20000       84041.80|       8.10000       83016.90|       5.55000       56881.95 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |      72.25000         722.50|      71.50000         715.00|      25.00000         250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 108  3 

 
     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) EL045               |(   3  ) PE320 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425020          1934.000  CY   |       3.75000        7252.50|       3.70000        7155.80|       2.75000        5318.50 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0180 2121-7425010           554.000  TON  |      21.50000       11911.00|      21.25000       11772.50|      23.70000       13129.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0190 2304-0100000          3154.000  SY   |      35.00000      110390.00|      36.50000      115121.00|      35.00000      110390.00 
  DETOUR PAVEMENT                         |                             |                             | 
0200 2417-0225024             3.000  EACH |     185.00000         555.00|     184.50000         553.50|     250.00000         750.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1060024           144.000  LF   |      50.00000        7200.00|      49.50000        7128.00|      40.00000        5760.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |    1615.00000        3230.00|    1600.00000        3200.00|    1300.00000        2600.00 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2422-0360018             4.000  EACH |     144.00000         576.00|     142.00000         568.00|     210.00000         840.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0240 2422-1722015           250.000  LF   |      20.50000        5125.00|      20.25000        5062.50|      23.65000        5912.50 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0250 2422-1723018           120.000  LF   |      41.50000        4980.00|      41.00000        4920.00|      25.90000        3108.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2502-8212034            20.000  LF   |      20.75000         415.00|      20.50000         410.00|      40.60000         812.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196             1.000  EACH |     385.00000         385.00|     380.00000         380.00|     200.00000         200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2510-6745850           537.000  SY   |      14.75000        7920.75|      14.55000        7813.35|      15.40000        8269.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2528-8445110                    LUMP |    9555.00000        9555.00|    8300.00000        8300.00|   16300.00000       16300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |    7999.97000        7999.97|    6000.00000        6000.00|   19500.00000       19500.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2633100             3.900  ACRE |      31.00000         120.90|      30.50000         118.95|      30.00000         117.00 

  MOWING                                  |                             |                             | 
0320 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0330 2601-2642100             3.900  ACRE |     205.00000         799.50|     204.00000         795.60|     200.00000         780.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2602-0000020          1525.000  LF   |       1.55000        2363.75|       1.55000        2363.75|       1.50000        2287.50 
  SILT FENCE                              |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) EL045               |(   3  ) PE320 
                                          |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000030           131.000  LF   |       2.05000         268.55|       2.05000         268.55|       2.00000         262.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000101           166.000  LF   |       0.51000          84.66|       0.50000          83.00|       0.50000          83.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       297,956.48|           $       297,566.90|           $       284,097.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       783,173.63|           $       794,500.00|           $       802,300.75 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) CO761               |(   6  ) VA291 
                                          |STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC       |VANDERPOOL, MIKE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-065-4(133)--3H -77 
                                          |                             |                             | 
0010 2102-0425070          3400.000  TON  |      18.25000       62050.00|      20.75000       70550.00|      19.00000       64600.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           467.000  CY   |       2.65000        1237.55|       9.00000        4203.00|       4.00000        1868.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          1210.000  CY   |      10.95000       13249.50|      14.00000       16940.00|      11.43000       13830.30 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425010           680.000  TON  |      21.25000       14450.00|      24.00000       16320.00|      24.00000       16320.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0100000          7030.000  SY   |      46.00000      323380.00|      44.60000      313538.00|      47.00000      330410.00 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2417-1040015           408.000  LF   |      29.25000       11934.00|      38.00000       15504.00|      28.64000       11685.12 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-2307036           220.000  LF   |      99.50000       21890.00|      80.50000       17710.00|      88.21000       19406.20 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0080 2417-5895015             4.000  EACH |    1600.00000        6400.00|    1700.00000        6800.00|    1065.50000        4262.00 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0090 2510-6745850          2763.000  SY   |       6.90000       19064.70|      12.50000       34537.50|      16.00000       44208.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2528-8445110                    LUMP |   39000.00000       39000.00|    4410.00000        4410.00|    9600.00000        9600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    7000.00000        7000.00|   15000.00000       15000.00|   20900.00000       20900.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000030           225.000  LF   |       2.00000         450.00|       2.10000         472.50|       2.60000         585.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0000101            15.000  LF   |       0.50000           7.50|       0.55000           8.25|       1.75000          26.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       520,113.25|           $       515,993.25|           $       537,700.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BRF-065-3(70)--38-91 
                                          |                             |                             | 
0140 2102-0425070          1594.000  TON  |      18.25000       29090.50|      21.00000       33474.00|      18.96000       30222.24 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2710070         10249.000  CY   |       8.10000       83016.90|      10.00000      102490.00|      13.02000      133441.98 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |      71.50000         715.00|      75.00000         750.00|     100.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 108  6 

 
     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) CO761               |(   6  ) VA291 
                                          |STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC       |VANDERPOOL, MIKE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425020          1934.000  CY   |       3.70000        7155.80|       6.00000       11604.00|       1.63000        3152.42 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0180 2121-7425010           554.000  TON  |      21.25000       11772.50|      24.00000       13296.00|      24.00000       13296.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0190 2304-0100000          3154.000  SY   |      37.50000      118275.00|      36.70000      115751.80|      39.00000      123006.00 
  DETOUR PAVEMENT                         |                             |                             | 
0200 2417-0225024             3.000  EACH |     184.50000         553.50|     260.00000         780.00|     370.00000        1110.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1060024           144.000  LF   |      49.50000        7128.00|      56.00000        8064.00|      37.00000        5328.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |    1600.00000        3200.00|    1700.00000        3400.00|    1065.50000        2131.00 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2422-0360018             4.000  EACH |     142.00000         568.00|     215.00000         860.00|     375.00000        1500.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0240 2422-1722015           250.000  LF   |      20.25000        5062.50|      40.00000       10000.00|      27.80000        6950.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0250 2422-1723018           120.000  LF   |      41.00000        4920.00|      40.00000        4800.00|      28.89000        3466.80 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2502-8212034            20.000  LF   |      20.50000         410.00|      80.00000        1600.00|      15.00000         300.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196             1.000  EACH |     380.00000         380.00|     400.00000         400.00|     500.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2510-6745850           537.000  SY   |      14.65000        7867.05|      12.75000        6846.75|      16.90000        9075.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2528-8445110                    LUMP |   18000.00000       18000.00|    4410.00000        4410.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |    7000.00000        7000.00|   19000.00000       19000.00|   14940.00000       14940.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2633100             3.900  ACRE |      30.00000         117.00|      32.00000         124.80|     165.00000         643.50 

  MOWING                                  |                             |                             | 
0320 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0330 2601-2642100             3.900  ACRE |     200.00000         780.00|     210.00000         819.00|     600.00000        2340.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2602-0000020          1525.000  LF   |       1.50000        2287.50|       1.60000        2440.00|       1.90000        2897.50 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) CO761               |(   6  ) VA291 
                                          |STERNQUIST CONSTRUCTION, INC |CORELL CONTRACTOR, INC       |VANDERPOOL, MIKE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000030           131.000  LF   |       2.00000         262.00|       2.10000         275.10|       2.60000         340.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000101           166.000  LF   |       0.50000          83.00|       0.55000          91.30|       1.55000         257.30 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       311,374.25|           $       344,006.75|           $       368,628.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       832,987.50|           $       861,500.00|           $       907,829.51 
==================================================================================================================================== 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) RE300               |(   9  ) O.050 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-065-4(133)--3H -77 
                                          |                             |                             | 
0010 2102-0425070          3400.000  TON  |      18.00000       61200.00|      17.50000       59500.00|      18.05000       61370.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           467.000  CY   |       8.00000        3736.00|      20.00000        9340.00|      20.70000        9666.90 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          1210.000  CY   |      10.00000       12100.00|      20.00000       24200.00|      20.70000       25047.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425010           680.000  TON  |      26.00000       17680.00|      20.00000       13600.00|      20.70000       14076.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0100000          7030.000  SY   |      55.00000      386650.00|      56.00000      393680.00|      55.00000      386650.00 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2417-1040015           408.000  LF   |      19.80000        8078.40|      19.00000        7752.00|      19.60000        7996.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-2307036           220.000  LF   |      95.00000       20900.00|      82.00000       18040.00|      85.00000       18700.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0080 2417-5895015             4.000  EACH |    1305.00000        5220.00|     975.00000        3900.00|    1005.00000        4020.00 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0090 2510-6745850          2763.000  SY   |       6.00000       16578.00|      13.00000       35919.00|       6.70000       18512.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2528-8445110                    LUMP |   14000.00000       14000.00|   12000.00000       12000.00|    4330.00000        4330.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   43000.00000       43000.00|   25000.00000       25000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000030           225.000  LF   |       2.00000         450.00|       2.00000         450.00|       2.60000         585.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0000101            15.000  LF   |       0.50000           7.50|       2.00000          30.00|       1.55000          23.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       589,599.90|           $       603,411.00|           $       577,977.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BRF-065-3(70)--38-91 
                                          |                             |                             | 
0140 2102-0425070          1594.000  TON  |      18.40000       29329.60|      18.00000       28692.00|      18.60000       29648.40 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2710070         10249.000  CY   |      12.00000      122988.00|      12.50000      128112.50|      12.90000      132212.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |     100.00000        1000.00|      20.00000         200.00|      20.60000         206.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) RE300               |(   9  ) O.050 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425020          1934.000  CY   |       3.00000        5802.00|       3.75000        7252.50|       3.90000        7542.60 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0180 2121-7425010           554.000  TON  |      26.00000       14404.00|      20.00000       11080.00|      20.60000       11412.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0190 2304-0100000          3154.000  SY   |      41.00000      129314.00|      42.00000      132468.00|      41.00000      129314.00 
  DETOUR PAVEMENT                         |                             |                             | 
0200 2417-0225024             3.000  EACH |     235.00000         705.00|     250.00000         750.00|     257.50000         772.50 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1060024           144.000  LF   |      33.60000        4838.40|      35.00000        5040.00|      36.05000        5191.20 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |    1305.00000        2610.00|     975.00000        1950.00|    1004.25000        2008.50 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2422-0360018             4.000  EACH |     195.00000         780.00|     200.00000         800.00|     206.00000         824.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0240 2422-1722015           250.000  LF   |      23.25000        5812.50|      22.00000        5500.00|      22.70000        5675.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0250 2422-1723018           120.000  LF   |      39.85000        4782.00|      33.00000        3960.00|      34.00000        4080.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2502-8212034            20.000  LF   |      40.00000         800.00|      20.00000         400.00|      20.60000         412.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196             1.000  EACH |     500.00000         500.00|     300.00000         300.00|     309.00000         309.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2510-6745850           537.000  SY   |       8.00000        4296.00|      17.00000        9129.00|       6.70000        3597.90 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2528-8445110                    LUMP |   12000.00000       12000.00|   12000.00000       12000.00|    4326.00000        4326.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   40000.00000       40000.00|   20000.00000       20000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2633100             3.900  ACRE |      30.00000         117.00|      30.00000         117.00|     154.50000         602.55 

  MOWING                                  |                             |                             | 
0320 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0330 2601-2642100             3.900  ACRE |     200.00000         780.00|     200.00000         780.00|     370.80000        1446.12 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2602-0000020          1525.000  LF   |       1.50000        2287.50|       1.50000        2287.50|       2.10000        3202.50 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) RE300               |(   9  ) O.050 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000030           131.000  LF   |       2.00000         262.00|       2.00000         262.00|       2.60000         340.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000101           166.000  LF   |       0.50000          83.00|       2.00000         332.00|       1.55000         257.30 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       386,221.00|           $       374,142.50|           $       401,110.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       977,320.90|           $       979,053.50|           $       980,587.72 
==================================================================================================================================== 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HA760               |(  11  ) AL427               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-065-4(133)--3H -77 
                                          |                             |                             | 
0010 2102-0425070          3400.000  TON  |      31.00000      105400.00|      17.10000       58140.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           467.000  CY   |      14.00000        6538.00|      28.00000       13076.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          1210.000  CY   |      12.00000       14520.00|       9.95000       12039.50| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425010           680.000  TON  |      27.00000       18360.00|      25.20000       17136.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0100000          7030.000  SY   |      51.00000      358530.00|      58.00000      407740.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2417-1040015           408.000  LF   |      30.00000       12240.00|      23.65000        9649.20| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-2307036           220.000  LF   |      91.00000       20020.00|      75.00000       16500.00| 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0080 2417-5895015             4.000  EACH |    1250.00000        5000.00|    1300.00000        5200.00| 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0090 2510-6745850          2763.000  SY   |       7.50000       20722.50|      15.40000       42550.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2528-8445110                    LUMP |    5000.00000        5000.00|   14154.00000       14154.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   70000.00000       70000.00|   91000.00000       91000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000030           225.000  LF   |       2.50000         562.50|       2.00000         450.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0000101            15.000  LF   |       0.60000           9.00|       0.50000           7.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       636,902.00|           $       687,642.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BRF-065-3(70)--38-91 
                                          |                             |                             | 
0140 2102-0425070          1594.000  TON  |      31.00000       49414.00|      17.45000       27815.30| 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2710070         10249.000  CY   |      10.00000      102490.00|       5.55000       56881.95| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |     125.00000        1250.00|      25.00000         250.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HA760               |(  11  ) AL427               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425020          1934.000  CY   |       8.00000       15472.00|       2.75000        5318.50| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0180 2121-7425010           554.000  TON  |      27.00000       14958.00|      23.70000       13129.80| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0190 2304-0100000          3154.000  SY   |      41.00000      129314.00|      69.00000      217626.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0200 2417-0225024             3.000  EACH |     400.00000        1200.00|     250.00000         750.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1060024           144.000  LF   |      38.00000        5472.00|      40.00000        5760.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |    1250.00000        2500.00|    1300.00000        2600.00| 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2422-0360018             4.000  EACH |     350.00000        1400.00|     210.00000         840.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0240 2422-1722015           250.000  LF   |      29.00000        7250.00|      23.65000        5912.50| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0250 2422-1723018           120.000  LF   |      33.00000        3960.00|      25.90000        3108.00| 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2502-8212034            20.000  LF   |      30.00000         600.00|      40.60000         812.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196             1.000  EACH |     500.00000         500.00|     200.00000         200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2510-6745850           537.000  SY   |       9.50000        5101.50|      15.40000        8269.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2528-8445110                    LUMP |    5000.00000        5000.00|   13563.00000       13563.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   50000.00000       50000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0310 2601-2633100             3.900  ACRE |      35.00000         136.50|      30.00000         117.00| 

  MOWING                                  |                             |                             | 
0320 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00| 
  MULCHING                                |                             |                             | 
0330 2601-2642100             3.900  ACRE |     225.00000         877.50|     200.00000         780.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0340 2602-0000020          1525.000  LF   |       2.00000        3050.00|       1.50000        2287.50| 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-0654-133                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HA760               |(  11  ) AL427               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000030           131.000  LF   |       2.50000         327.50|       2.00000         262.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0360 2602-0000101           166.000  LF   |       0.60000          99.60|       0.50000          83.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       403,102.60|           $       444,096.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,041,504.60|           $     1,133,238.75|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  10-0207-038                 Primary County:  BUCHANAN 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:  180 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  NHSX-020-7(38)--3H-10                                  Project:  MP-150-6(703)40--76-10 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA PATCHING 
         County:  BUCHANAN           Prj Awd Amt: $16,115,146.81          County:  BUCHANAN           Prj Awd Amt: $43,767.00 
          Route:  U.S. 20                                                  Route:  IOWA 150 
       Location:  FROM IOWA  AVENUE NEAR INDEPENDENCE EASTERLY          Location:  IN THE CITY OF INDEPENDENCE, FROM US 20 
                  TO IOWA 187                                                      NORTHERLY TO NEAR THE NCL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $ 16,158,913.81     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $ 17,586,601.80     108.83  % 
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     Bid Order:  151                             Contract ID:  10-0207-038                   Primary County:  BUCHANAN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-020-7(38)--3H-10 
                                          |                             |                             | 
0010 2102-2625000          5250.000  CY   |       3.45000       18112.50|      20.00000      105000.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020          7410.000  TON  |      13.75000      101887.50|      16.00000      118560.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060          1684.000  SY   |      22.50000       37890.00|      32.00000       53888.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2212-0475095            28.600  MILE |     100.00000        2860.00|     300.00000        8580.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310          3138.200  SY   |      66.58000      208941.36|      66.58000      208941.36| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330           318.000  EACH |     107.70000       34248.60|     107.07000       34048.26| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2212-5075001            60.000  TON  |     200.00000       12000.00|     125.00000        7500.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2213-2713300          1215.900  CY   |       6.05000        7356.20|      24.00000       29181.60| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0090 2213-8200000          1894.000  TON  |      38.00000       71972.00|      43.32000       82048.08| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150          9350.000  SY   |       6.75000       63112.50|       4.43000       41420.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2214-7450050           252.500  STA  |      10.00000        2525.00|       8.00000        2020.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0120 2303-0031500         27675.000  TON  |      22.96000      635418.00|      28.00000      774900.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0130 2303-0052500         86837.000  TON  |      22.58000     1960779.46|      29.00000     2518273.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0053503         48254.000  TON  |      27.06000     1305753.24|      32.50000     1568255.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0150 2303-0245828          1774.000  TON  |     642.00000     1138908.00|     580.00000     1028920.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-0246428          8105.000  TON  |     742.00000     6013910.00|     665.00000     5389825.00| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0170 2303-6911000                    LUMP |   10000.00000       10000.00|   14250.00000       14250.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  151                             Contract ID:  10-0207-038                   Primary County:  BUCHANAN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-7000510        135091.000  TON  |       2.00000      270182.00|       2.00000      270182.00| 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0190 2315-8275055           400.000  TON  |      13.75000        5500.00|      18.50000        7400.00| 

  SURFACING, DRIVEWAY                     |                             |                             | 
0200 2416-0100024            18.000  EACH |    1033.00000       18594.00|    1050.00000       18900.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100048             2.000  EACH |    1562.00000        3124.00|    1900.00000        3800.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-0101036           124.000  EACH |     416.00000       51584.00|     410.00000       50840.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0230 2416-0101136            26.000  EACH |     647.00000       16822.00|     600.00000       15600.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0240 2416-1541036           966.000  LF   |      40.00000       38640.00|      62.00000       59892.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0250 2416-1541136           258.000  LF   |      99.40000       25645.20|      72.00000       18576.00| 

  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0260 2502-8212034        291911.000  LF   |       3.85000     1123857.35|       3.69000     1077151.59| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196          1094.000  EACH |     151.48000      165719.12|     175.00000      191450.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2505-4008120          3985.000  LF   |       1.50000        5977.50|       1.50000        5977.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0290 2505-4008130          3040.000  LF   |       1.00000        3040.00|       1.00000        3040.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0300 2505-4008300          1525.000  LF   |      18.00000       27450.00|      18.00000       27450.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0310 2505-4008400            16.000  EACH |    1600.00000       25600.00|    1600.00000       25600.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0320 2505-4020580             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0330 2505-4021010            16.000  EACH |     200.00000        3200.00|     200.00000        3200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0340 2505-4021700            15.000  EACH |    2000.00000       30000.00|    2000.00000       30000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  151                             Contract ID:  10-0207-038                   Primary County:  BUCHANAN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4021701             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0360 2505-6000111          7370.000  LF   |       9.00000       66330.00|       9.00000       66330.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 

0370 2505-6000121            43.000  EACH |    1900.00000       81700.00|    1900.00000       81700.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0380 2505-6000131             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0390 2510-6745850         56863.600  SY   |       8.45000      480497.42|      16.65000      946778.94| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2520-3350015             1.000  EACH |    8500.00000        8500.00|    5000.00000        5000.00| 
  FIELD OFFICE                            |                             |                             | 
0410 2527-9263109         11472.750  STA  |       6.83000       78358.88|       6.80000       78014.70| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |  118400.00000      118400.00|  156350.00000      156350.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2529-2242304            15.000  EACH |     100.00000        1500.00|     100.00000        1500.00| 

  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-2242320            14.000  EACH |     140.00000        1960.00|     140.00000        1960.00| 
  CT JOINT                                |                             |                             | 
0450 2529-5070110           785.300  SY   |     115.32000       90560.80|     115.32000       90560.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120            80.000  EACH |     142.00000       11360.00|     142.00000       11360.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2529-8174010           351.400  SY   |      11.00000        3865.40|      11.00000        3865.40| 
  SUBBASE (PATCHES)                       |                             |                             | 
0480 2529-8201000            26.000  EACH |     550.00000       14300.00|     550.00000       14300.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0490 2533-4980005                    LUMP |  135825.00000      135825.00|  135375.00000      135375.00| 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100          3006.400  STA  |       6.00000       18038.40|       8.15000       24502.16| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0510 2548-0000110          3256.900  GAL  |       2.50000        8142.25|       5.30000       17261.57| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0520 2599-9999005             2.000  EACH |    2793.00000        5586.00|    2500.00000        5000.00| 
  ('EACH' ITEM) TYPE 'C' ADAPTER ON 60 IN |                             |                             | 
  DIA. PIPE                               |                             |                             | 
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     Bid Order:  151                             Contract ID:  10-0207-038                   Primary County:  BUCHANAN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2599-9999018         56863.600  SY   |      21.48000     1221430.13|      30.65000     1742869.34| 
  ('SQUARE YARDS' ITEM) SHOULDER PATCH    |                             |                             | 
0540 2601-2634100             7.000  ACRE |     700.00000        4900.00|     700.00000        4900.00| 
  MULCHING                                |                             |                             | 

0550 2601-2636015             1.000  ACRE |    4000.00000        4000.00|    4000.00000        4000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0560 2601-2636043             6.000  ACRE |    1000.00000        6000.00|    1000.00000        6000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0570 2601-2642100             7.000  ACRE |     350.00000        2450.00|     350.00000        2450.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0580 2602-0000020          2300.000  LF   |       1.85000        4255.00|       1.85000        4255.00| 
  SILT FENCE                              |                             |                             | 
0590 2602-0000030           320.000  LF   |       1.85000         592.00|       1.85000         592.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000071          2620.000  LF   |       0.30000         786.00|       2.00000        5240.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $    15,814,646.81|           $    17,209,534.80|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSX-020-7(38)--3H-10 
                                          |                             |                             | 
0610 2303-7000610         82000.000  EACH |       1.00000       82000.00|       1.00000       82000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0620 2303-7000620         82000.000  EACH |       1.00000       82000.00|       1.00000       82000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0630 2317-7000120        135000.000  EACH |       1.00000      135000.00|       1.00000      135000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       299,000.00|           $       299,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0640 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  151                             Contract ID:  10-0207-038                   Primary County:  BUCHANAN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS                            MP-150-6(703)40--76-10 
                                          |                             |                             | 
0660 2528-8445110                    LUMP |    3600.00000        3600.00|   10600.00000       10600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00| 
  FLAGGERS                                |                             |                             | 
0680 2530-0400061           115.000  TON  |      88.00000       10120.00|      88.00000       10120.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0690 2530-5070221           340.500  SY   |      74.00000       25197.00|      74.00000       25197.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0700 2533-4980005                    LUMP |    1600.00000        1600.00|   27400.00000       27400.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        43,767.00|           $        76,567.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,158,913.81|           $    17,586,601.80|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  57-3806-271-A               Primary County:  LINN 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:  180 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  IMX-380-6(271)16--02-57 
      Work Type:  HMA RESURFACING 
         County:  LINN               Prj Awd Amt: $12,393,386.80 
          Route:  I-380 
       Location:  FROM 33RD AVE. BRIDGE IN CEDAR RAPIDS N. TO 
                  1.4 MILES N. OF CO. RD. E-34(SBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PELLING, L.L. CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $ 12,393,386.80     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  2 

 
     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           386.200  TON  |      50.15000       19367.93|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           634.400  CY   |      63.20000       40094.08|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          1438.000  CY   |      40.40000       58095.20|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2111-8174100          5152.000  SY   |      10.00000       51520.00|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2122-5190006          5152.000  SY   |      53.00000      273056.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0060 2122-5500060           882.000  SY   |     132.75000      117085.50|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2123-7450000            40.100  STA  |     671.30000       26919.13|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2212-0475095            12.000  MILE |    4449.00000       53388.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0090 2212-5070310          5528.600  SY   |      97.00000      536274.20|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330           444.000  EACH |     220.00000       97680.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2212-5075001           600.000  TON  |     366.80000      220080.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0120 2213-6745500             1.960  STA  |     850.00000        1666.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0130 2214-5145150         25588.000  SY   |       7.00000      179116.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-6911722                    LUMP |    1000.00000        1000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0150 2303-0001000          1106.600  TON  |      68.10000       75359.46|                             | 

  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0160 2303-0031500         20139.500  TON  |      35.90000      723008.05|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0170 2303-0042500          3510.500  TON  |      47.65000      167275.33|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0043503          7422.100  TON  |      46.10000      342158.81|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0190 2303-0062500         20400.300  TON  |      34.40000      701770.32|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0063502         20868.700  TON  |      37.65000      785706.56|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0210 2303-0245828          1930.000  TON  |     586.30000     1131559.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-0247022          2476.100  TON  |     672.70000     1665672.47|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0230 2303-6911000                    LUMP |   15000.00000       15000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0240 2303-7000510         41269.000  TON  |       2.00000       82538.00|                             | 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 

  WITH ANTI-STRIP AGENT                   |                             |                             | 
0250 2435-0250714             2.000  EACH |    4700.00000        9400.00|                             | 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
0260 2435-0600010             8.000  EACH |    2000.00000       16000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2435-0600110             7.000  EACH |    2000.00000       14000.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0280 2502-8212034         38090.000  LF   |       6.85000      260916.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220196           157.000  EACH |     175.00000       27475.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2505-4008120          2879.000  LF   |       3.00000        8637.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0310 2505-4008130          1515.000  LF   |       1.50000        2272.50|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0320 2505-4008300          5337.500  LF   |      18.00000       96075.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0330 2505-4008400            16.000  EACH |    1800.00000       28800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4020580             4.000  EACH |    2100.00000        8400.00|                             | 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0350 2505-4021010            19.000  EACH |     350.00000        6650.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0360 2505-4021020            12.000  EACH |    1000.00000       12000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0370 2505-4021700            21.000  EACH |    2000.00000       42000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2505-4021701             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0390 2505-6000111          5199.000  LF   |      11.25000       58488.75|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0400 2505-6000121            30.000  EACH |    2000.00000       60000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0410 2505-6000131             1.000  EACH |    1500.00000        1500.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0420 2510-6745850         25404.000  SY   |      13.30000      337873.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0430 2512-1950000           196.000  LF   |      45.00000        8820.00|                             | 
  CURB, DOWELLED P.C. CONCRETE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0440 2525-0000200             9.000  EACH |    1200.00000       10800.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0450 2526-8285000                    LUMP |   13600.00000       13600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0460 2527-9263109          1587.940  STA  |      11.90000       18896.49|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263112          1587.940  STA  |      18.10000       28741.71|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 

0480 2527-9263131           204.810  STA  |     153.00000       31335.93|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0490 2527-9263152             8.000  EACH |     807.00000        6456.00|                             | 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0500 2527-9263600            45.230  STA  |     178.00000        8050.94|                             | 
  REMOVABLE, NONREFLECTIVE, PREFORMED TAP |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2528-8445110                    LUMP |  391000.00000      391000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2529-2242304             6.000  EACH |     150.00000         900.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0530 2529-5070110           839.600  SY   |     116.00000       97393.60|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0540 2529-5070120            66.000  EACH |     300.00000       19800.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0550 2529-8174010          2782.100  SY   |      15.00000       41731.50|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0560 2529-8201000            42.000  EACH |     500.00000       21000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0570 2533-4980005                    LUMP | 1175000.00000     1175000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0580 2548-0000100           336.000  STA  |       9.00000        3024.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0590 2548-0000110           364.000  GAL  |       9.60000        3494.40|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0600 2551-0000110            15.000  EACH |    1700.00000       25500.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0610 2595-0000100                    LUMP |   10600.00000       10600.00|                             | 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
0620 2599-9999005             2.000  EACH |    3600.00000        7200.00|                             | 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  STEEL BEAM                              |                             |                             | 
0630 2599-9999009         14587.500  LF   |      12.40000      180885.00|                             | 
  ('LINEAR FEET' ITEM) MOVABLE TEMPORARY  |                             |                             | 
  TRAFFIC BARRIER                         |                             |                             | 
0640 2599-9999018         20252.000  SY   |      40.80000      826281.60|                             | 
  ('SQUARE YARDS' ITEM) PAVED SHOULDER    |                             |                             | 
  PATCH                                   |                             |                             | 

0650 2599-9999020           680.000  TON  |      40.00000       27200.00|                             | 
  ('TONS' ITEM) GRANULAR FILLET FOR PAVED |                             |                             | 
  SHOULDER                                |                             |                             | 
0660 2602-0000312          3000.000  LF   |       2.30000        6900.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $    11,328,489.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0510; RETROFIT RAIL 2296'-0 X 52'-0 CWPG BRIDGE 
                                          |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2401-6745636                    LUMP |    7242.00000        7242.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0680 2414-6431100          4651.500  LF   |      48.77000      226853.66|                             | 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0690 2426-6772016            64.000  SF   |      61.86000        3959.04|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0700 2533-4980005                    LUMP |    6390.00000        6390.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       244,444.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0810; RETROFIT RAIL 313'-0 X 30'-0 CWPG BRIDGE RAMP D-3 OVER CITY STREET 
                                          |                             |                             | 
0710 2401-6745636                    LUMP |    1278.00000        1278.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0720 2414-6431100           660.000  LF   |      62.96000       41553.60|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0730 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        45,322.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0910; RETROFIT RAIL 685'-0 X 111'-5 PPCB BRIDGE 
                                          |                             |                             | 
0740 2401-6745635                    LUMP |    1278.00000        1278.00|                             | 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0750 2414-6431100           824.000  LF   |      63.68000       52472.32|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0760 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        56,241.32|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 1110; RETROFIT RAIL 1470'-0 X 52'-0 CWPG BRIDGE 

                                          |                             |                             | 
0770 2401-6745636                    LUMP |    3621.00000        3621.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0780 2414-6431100          2202.900  LF   |      51.48000      113405.29|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0790 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       119,517.29|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1210; RETROFIT RAIL 225'-0 X 24'-0 PPCB BRIDGE 
                                          |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2401-6745636                    LUMP |    1972.38000        1972.38|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0810 2414-6431100          1047.600  LF   |      53.77000       56329.45|                             | 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0820 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        60,792.83|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 1410; RETROFIT RAIL 497'-0 X 18'-0 CWPG BRIDGE 
                                          |                             |                             | 
0830 2401-6745636                    LUMP |    3514.50000        3514.50|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0840 2414-6431100          1429.300  LF   |      54.43000       77796.80|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0850 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        83,802.30|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 1610; RETROFIT RAIL 168'-0 X 52'-0 PPCB BRIDGE 
                                          |                             |                             | 
0860 2401-6745636                    LUMP |    1831.80000        1831.80|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0870 2414-6431100           394.000  LF   |      73.04000       28777.76|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0880 2533-4980005                    LUMP |    2491.00000        2491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        33,100.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 1710; RETROFIT RAIL 638'-0 X 51'-6 CWPG BRIDGE 
                                          |                             |                             | 

0890 2401-6745636                    LUMP |    3331.32000        3331.32|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0900 2401-6750001                    LUMP |   52300.25000       52300.25|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0910 2403-0100000            43.900  CY   |     722.76000       31729.16|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 2404-7775005          7271.000  LB   |       3.00000       21813.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0930 2413-1200000           219.400  LF   |     225.65000       49507.61|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 

0940 2413-1200100           219.400  LF   |      20.00000        4388.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0950 2414-6431100          1320.300  LF   |      55.39000       73131.42|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0960 2533-4980005                    LUMP |   22491.00000       22491.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       258,691.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0112; RETROFIT RAIL END SECTION 482'-0 X 52'-0 PPCB BRIDGE 
                                          |                             |                             | 
0970 2401-6750001                    LUMP |    1565.00000        1565.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0980 2403-0100000             1.400  CY   |    2252.50000        3153.50|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0990 2404-7775005           252.000  LB   |       3.07000         773.64|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         5,492.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 0212; RETROFIT RAIL END SECTION 267'-0 X 52'-0 CWPG BRIDGE 
                                          |                             |                             | 
1000 2401-6750001                    LUMP |    1565.00000        1565.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1010 2403-0100000             1.400  CY   |    2252.50000        3153.50|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1020 2404-7775005           252.000  LB   |       3.07000         773.64|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         5,492.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
1030 2303-7000610         37000.000  EACH |       1.00000       37000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1040 2303-7000620         37000.000  EACH |       1.00000       37000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  152                             Contract ID:  57-3806-271-A                 Primary County:  LINN 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 2317-7000120         78000.000  EACH |       1.00000       78000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $       152,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,393,386.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  70-0614-109                 Primary County:  MUSCATINE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  HSIPX-061-4(109)--3L-70 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  MUSCATINE          Prj Awd Amt: $1,794,394.36 
          Route:  U.S. 61 
       Location:  US 61 FROM NEAR JCT. IA. 38 IN  MUSCATINE E. 
                  TO              SCOTT CO. LINE NEAR BLUE 
                  GRASS(SBL) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $  1,794,394.36     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  1,878,218.72     104.67  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,947,766.84     108.54  % 
   4   VA020          VALLEY CONSTRUCTION CO.                                                    $  2,172,699.88     121.08  % 
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     Bid Order:  153                             Contract ID:  70-0614-109                   Primary County:  MUSCATINE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) MC061               |(   3  ) BR101 
                                          |ILLOWA INVESTMENT, INC.      |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           345.500  CY   |      60.00000       20730.00|      11.00000        3800.50|      12.00000        4146.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020          7839.900  TON  |      19.19000      150447.68|      11.00000       86238.90|      16.00000      125438.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         65325.400  SY   |      19.60000     1280377.84|      21.00000     1371833.40|      23.00000     1502484.20 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2122-5500080          1653.800  SY   |      28.24000       46703.31|      28.00000       46306.40|      32.00000       52921.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0050 2213-2713300         10892.400  CY   |      16.24000      176892.58|      11.00000      119816.40|      12.00000      130708.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2303-6911000                    LUMP |   13500.00000       13500.00|    3200.00000        3200.00|    2615.00000        2615.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109          1428.040  STA  |       7.75000       11067.31|       8.00000       11424.32|       8.40000       11995.54 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |    9950.00000        9950.00|   17000.00000       17000.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113           135.000  EACH |     325.00000       43875.00|     325.00000       43875.00|     325.00000       43875.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   15000.00000       15000.00|  155000.00000      155000.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 
0110 2548-0000100           719.400  STA  |      12.60000        9064.44|       6.00000        4316.40|       6.50000        4676.10 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0120 2548-0000110           779.400  GAL  |       4.00000        3117.60|       5.00000        3897.00|       6.00000        4676.40 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0130 2548-0000200           719.400  STA  |      19.00000       13668.60|      16.00000       11510.40|      17.00000       12229.80 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 

  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,794,394.36|           $     1,878,218.72|           $     1,947,766.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,794,394.36|           $     1,878,218.72|           $     1,947,766.84 
==================================================================================================================================== 
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     Bid Order:  153                             Contract ID:  70-0614-109                   Primary County:  MUSCATINE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           345.500  CY   |      19.00000        6564.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020          7839.900  TON  |      18.00000      141118.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         65325.400  SY   |      24.50000     1600472.30|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2122-5500080          1653.800  SY   |      37.00000       61190.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0050 2213-2713300         10892.400  CY   |      15.30000      166653.72|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2303-6911000                    LUMP |    5000.00000        5000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109          1428.040  STA  |       7.75000       11067.31|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113           135.000  EACH |     325.00000       43875.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   62500.00000       62500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2548-0000100           719.400  STA  |      12.75000        9172.35|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0120 2548-0000110           779.400  GAL  |       3.25000        2533.05|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0130 2548-0000200           719.400  STA  |      45.25000       32552.85|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 

  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,172,699.88|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,172,699.88|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  154  1 
 

     Bid  Order:  154                         Contract ID:  75-0752-083                 Primary County:  PLYMOUTH 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    DUININCK, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/01/13 
 
 
        Project:  NHSX-075-2(83)--3H-75 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  PLYMOUTH           Prj Awd Amt: $6,321,404.28 
          Route:  U.S. 75 
       Location:  FROM IA. 60 N. TO SCL OF SIOUX CENTER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DUININCK, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DU122          DUININCK, INC.                                                             $  6,321,404.28     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  6,604,944.98     104.48  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  6,668,761.11     105.49  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  6,859,842.84     108.51  % 
   5   WE540          WESTERN ENGINEERING CO., INC.                                              $  6,949,952.42     109.94  % 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          4655.000  CY   |       9.85000       45851.75|       9.85000       45851.75|      17.25000       80298.75 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2115-0100000           487.200  CY   |      47.00000       22898.40|      56.76000       27653.47|      45.25000       22045.80 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020          9381.200  TON  |      20.20000      189500.24|      26.85000      251885.22|      23.00000      215767.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         25368.600  SY   |      18.62000      472363.33|      20.27000      514221.52|      21.00000      532740.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2122-7450080           977.800  SY   |      25.08000       24523.22|      38.98000       38114.64|      50.00000       48890.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0060 2123-7450000            26.300  STA  |     250.00000        6575.00|     250.00000        6575.00|     255.00000        6706.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095            11.400  MILE |    2640.30000       30099.42|     100.00000        1140.00|     760.00000        8664.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0080 2212-5070310          2038.700  SY   |      73.00000      148825.10|      88.44000      180302.63|      88.00000      179405.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           237.000  EACH |     118.00000       27966.00|     120.00000       28440.00|      57.00000       13509.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            50.000  TON  |     100.00000        5000.00|     180.00000        9000.00|     142.00000        7100.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300         11425.200  CY   |      13.45000      153668.94|      13.45000      153668.94|      15.00000      171378.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         11595.330  TON  |      29.34000      340206.98|      29.26000      339279.36|      29.50000      342062.24 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145160         20437.100  TON  |       6.60000      134884.86|       8.69000      177598.40|       9.50000      194152.45 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690200           995.500  SY   |     175.00000      174212.50|     157.01000      156303.46|     185.00000      184167.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 

0150 2301-4875006            10.000  SY   |     100.00000        1000.00|      52.00000         520.00|     100.00000        1000.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0160 2303-0001000           320.000  TON  |      28.88000        9241.60|      59.42000       19014.40|      36.00000       11520.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0170 2303-0042500         24063.600  TON  |      28.82000      693512.95|      27.98000      673299.53|      27.50000      661749.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0043503         23813.900  TON  |      29.97000      713702.58|      28.90000      688221.71|      31.00000      738230.90 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0190 2303-0245828           695.700  TON  |     458.00000      318630.60|     578.55000      402497.24|     500.00000      347850.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-0247022          2872.700  TON  |     659.00000     1893109.30|     658.55000     1891816.59|     650.00000     1867255.00 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0210 2303-6911000                    LUMP |    3000.00000        3000.00|    3250.00000        3250.00|   27000.00000       27000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2315-8275055           170.000  TON  |      78.00000       13260.00|      26.85000        4564.50|      30.00000        5100.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0230 2401-6745650                    LUMP |   38895.00000       38895.00|   38895.00000       38895.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2416-0100024             4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     850.00000        3400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100036             7.000  EACH |    1395.00000        9765.00|    1395.00000        9765.00|    1675.00000       11725.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-0100054             1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    2700.00000        2700.00 

  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0270 2416-0100060             2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00|    3550.00000        7100.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0280 2416-0101036             5.000  EACH |     595.00000        2975.00|     595.00000        2975.00|     660.00000        3300.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0290 2416-0101136             4.000  EACH |     895.00000        3580.00|     895.00000        3580.00|     860.00000        3440.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0300 2416-1180024            44.000  LF   |      68.00000        2992.00|      68.00000        2992.00|      60.00000        2640.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180036            38.000  LF   |     119.00000        4522.00|     119.00000        4522.00|     125.00000        4750.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0320 2416-1180048            12.000  LF   |     205.00000        2460.00|     205.00000        2460.00|     305.00000        3660.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180054            14.000  LF   |     265.00000        3710.00|     265.00000        3710.00|     405.00000        5670.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-1180060            12.000  LF   |     295.00000        3540.00|     295.00000        3540.00|     505.00000        6060.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2422-1722015           198.000  LF   |      36.00000        7128.00|      36.00000        7128.00|      36.00000        7128.00 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0360 2422-1722018            88.000  LF   |      39.00000        3432.00|      39.00000        3432.00|      39.00000        3432.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2422-1722024            84.000  LF   |      44.00000        3696.00|      44.00000        3696.00|      41.00000        3444.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8212034         39665.000  LF   |       5.57000      220934.05|       5.57000      220934.05|       5.60000      222124.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2502-8220196           162.000  EACH |     175.00000       28350.00|     175.00000       28350.00|     175.00000       28350.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0400 2505-4008120          1000.000  LF   |       3.00000        3000.00|       3.00000        3000.00|       4.00000        4000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0410 2505-4008300           387.500  LF   |      13.25000        5134.38|      13.25000        5134.38|      15.00000        5812.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400            15.000  EACH |    1800.00000       27000.00|    1800.00000       27000.00|    1800.00000       27000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010            15.000  EACH |     180.00000        2700.00|     180.00000        2700.00|     180.00000        2700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700            15.000  EACH |    1800.00000       27000.00|    1800.00000       27000.00|    2000.00000       30000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2510-6745850           746.700  SY   |      15.00000       11200.50|      20.00000       14934.00|      21.00000       15680.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2512-1725256            47.000  LF   |      25.00000        1175.00|      34.00000        1598.00|      42.00000        1974.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0470 2527-9263109          5401.590  STA  |       8.95000       48344.23|       8.95000       48344.23|       9.00000       48614.31 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2527-9263130            64.000  STA  |     105.00000        6720.00|     105.00000        6720.00|     105.00000        6720.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0490 2527-9263137             8.000  EACH |      40.00000         320.00|      40.00000         320.00|      50.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2527-9263180             4.000  STA  |     300.00000        1200.00|     300.00000        1200.00|     350.00000        1400.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0510 2527-9263190             8.000  EACH |      40.00000         320.00|      40.00000         320.00|      50.00000         400.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0520 2528-8400048          2200.000  LF   |       9.45000       20790.00|       9.45000       20790.00|      10.00000       22000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0530 2528-8400157             4.000  EACH |    2500.00000       10000.00|    4000.00000       16000.00|    4000.00000       16000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0540 2528-8400256             2.000  EACH |    4400.00000        8800.00|    4400.00000        8800.00|    6000.00000       12000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0550 2528-8445110                    LUMP |   27000.00000       27000.00|   14350.00000       14350.00|   38000.00000       38000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0570 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00|     490.00000       14700.00 
  PILOT CARS                              |                             |                             | 
0580 2529-2242304            23.000  EACH |     107.00000        2461.00|     120.00000        2760.00|     130.00000        2990.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0590 2529-5070110           346.600  SY   |      91.00000       31540.60|      92.00000       31887.20|     107.00000       37086.20 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0600 2529-5070120             8.000  EACH |     187.00000        1496.00|     182.00000        1456.00|     105.00000         840.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0610 2529-8174010           346.600  SY   |      16.00000        5545.60|      12.00000        4159.20|      12.00000        4159.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0620 2529-8174050             4.000  EACH |     250.00000        1000.00|     340.00000        1360.00|     250.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0630 2533-4980005                    LUMP |   80000.00000       80000.00|  163670.28000      163670.28|  134000.00000      134000.00 
  MOBILIZATION                            |                             |                             | 
0640 2548-0000100          1633.600  STA  |       6.00000        9801.60|       6.00000        9801.60|       6.00000        9801.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0650 2548-0000110          1769.700  GAL  |       2.70000        4778.19|       4.17000        7379.65|       7.40000       13095.78 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0660 2548-0000310           601.200  STA  |       8.35000        5020.02|       8.35000        5020.02|       8.40000        5050.08 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0670 2548-0000320           215.600  STA  |      17.65000        3805.34|      17.65000        3805.34|      18.00000        3880.80 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2551-0000110             8.000  EACH |     950.00000        7600.00|     950.00000        7600.00|    1000.00000        8000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0690 2551-0000230             1.000  EACH |   20370.00000       20370.00|   20370.00000       20370.00|   21000.00000       21000.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 

0700 2551-0000300             1.000  EACH |     295.00000         295.00|     295.63000         295.63|     500.00000         500.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0710 2602-0000020          4000.000  LF   |       1.60000        6400.00|       1.60000        6400.00|       2.00000        8000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     6,183,129.28|           $     6,457,672.94|           $     6,516,821.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0720 2499-0800000            91.100  LF   |     125.00000       11387.50|     174.38000       15886.02|     200.00000       18220.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        11,387.50|           $        15,886.02|           $        18,220.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0212; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0730 2499-0800000            91.100  LF   |     125.00000       11387.50|     174.38000       15886.02|     200.00000       18220.00 

  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        11,387.50|           $        15,886.02|           $        18,220.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0740 2303-7000610         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00|       1.00000       24000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0750 2303-7000620         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00|       1.00000       24000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0760 2317-7000120         66000.000  EACH |       1.00000       66000.00|       1.00000       66000.00|       1.00000       66000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       114,000.00|           $       114,000.00|           $       114,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) KN036               |(   3  ) O.053 
                                          |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,321,404.28|           $     6,604,944.98|           $     6,668,761.11 
==================================================================================================================================== 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          4655.000  CY   |      17.00000       79135.00|      17.20000       80066.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2115-0100000           487.200  CY   |      45.00000       21924.00|      42.00000       20462.40| 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020          9381.200  TON  |      21.80000      204510.16|      23.00000      215767.60| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         25368.600  SY   |      20.41000      517773.13|      19.75000      501029.85| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2122-7450080           977.800  SY   |      73.31000       71682.52|      34.50000       33734.10| 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0060 2123-7450000            26.300  STA  |     250.00000        6575.00|     260.00000        6838.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095            11.400  MILE |     350.00000        3990.00|    1000.00000       11400.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0080 2212-5070310          2038.700  SY   |      97.28000      198324.74|      75.00000      152902.50| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           237.000  EACH |     132.00000       31284.00|     120.00000       28440.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            50.000  TON  |     200.00000       10000.00|     350.00000       17500.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300         11425.200  CY   |      15.00000      171378.00|      10.00000      114252.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         11595.330  TON  |      28.75000      333365.74|      32.00000      371050.56| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145160         20437.100  TON  |       9.00000      183933.90|      12.00000      245245.20| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690200           995.500  SY   |     175.00000      174212.50|     180.00000      179190.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 

0150 2301-4875006            10.000  SY   |      52.00000         520.00|     110.00000        1100.00| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0160 2303-0001000           320.000  TON  |      37.92000       12134.40|      50.00000       16000.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0170 2303-0042500         24063.600  TON  |      25.13000      604718.27|      32.50000      782067.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0043503         23813.900  TON  |      27.42000      652977.14|      32.50000      773951.75| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0190 2303-0245828           695.700  TON  |     630.00000      438291.00|     625.00000      434812.50| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-0247022          2872.700  TON  |     710.00000     2039617.00|     675.00000     1939072.50| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0210 2303-6911000                    LUMP |    6500.00000        6500.00|    7500.00000        7500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2315-8275055           170.000  TON  |      50.00000        8500.00|      25.00000        4250.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0230 2401-6745650                    LUMP |   15000.00000       15000.00|   16000.00000       16000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2416-0100024             4.000  EACH |     850.00000        3400.00|     860.00000        3440.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100036             7.000  EACH |    1650.00000       11550.00|    1700.00000       11900.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-0100054             1.000  EACH |    2650.00000        2650.00|    2700.00000        2700.00| 

  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0270 2416-0100060             2.000  EACH |    3500.00000        7000.00|    3600.00000        7200.00| 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0280 2416-0101036             5.000  EACH |     650.00000        3250.00|     660.00000        3300.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0290 2416-0101136             4.000  EACH |     850.00000        3400.00|     870.00000        3480.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0300 2416-1180024            44.000  LF   |      55.00000        2420.00|      56.00000        2464.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180036            38.000  LF   |     120.00000        4560.00|     122.00000        4636.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0320 2416-1180048            12.000  LF   |     300.00000        3600.00|     310.00000        3720.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180054            14.000  LF   |     400.00000        5600.00|     410.00000        5740.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-1180060            12.000  LF   |     500.00000        6000.00|     520.00000        6240.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2422-1722015           198.000  LF   |      35.00000        6930.00|      36.00000        7128.00| 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0360 2422-1722018            88.000  LF   |      38.00000        3344.00|      39.00000        3432.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2422-1722024            84.000  LF   |      40.00000        3360.00|      41.00000        3444.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8212034         39665.000  LF   |       5.57000      220934.05|       5.75000      228073.75| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2502-8220196           162.000  EACH |     175.00000       28350.00|     180.00000       29160.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0400 2505-4008120          1000.000  LF   |       3.00000        3000.00|       3.00000        3000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0410 2505-4008300           387.500  LF   |      13.25000        5134.38|      13.50000        5231.25| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400            15.000  EACH |    1800.00000       27000.00|    1820.00000       27300.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010            15.000  EACH |     180.00000        2700.00|     190.00000        2850.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700            15.000  EACH |    1800.00000       27000.00|    1820.00000       27300.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2510-6745850           746.700  SY   |      16.50000       12320.55|      15.50000       11573.85| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2512-1725256            47.000  LF   |      34.00000        1598.00|      26.00000        1222.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0470 2527-9263109          5401.590  STA  |       8.95000       48344.23|       9.00000       48614.31| 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2527-9263130            64.000  STA  |     105.00000        6720.00|     110.00000        7040.00| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0490 2527-9263137             8.000  EACH |      40.00000         320.00|      42.00000         336.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2527-9263180             4.000  STA  |     300.00000        1200.00|     310.00000        1240.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0510 2527-9263190             8.000  EACH |      40.00000         320.00|      42.00000         336.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0520 2528-8400048          2200.000  LF   |       9.45000       20790.00|       9.75000       21450.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0530 2528-8400157             4.000  EACH |    4500.00000       18000.00|    4100.00000       16400.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0540 2528-8400256             2.000  EACH |    6000.00000       12000.00|    6100.00000       12200.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0550 2528-8445110                    LUMP |   58700.00000       58700.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0570 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00| 
  PILOT CARS                              |                             |                             | 
0580 2529-2242304            23.000  EACH |     132.00000        3036.00|     110.00000        2530.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0590 2529-5070110           346.600  SY   |     101.20000       35075.92|      95.00000       32927.00| 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0600 2529-5070120             8.000  EACH |     200.20000        1601.60|     190.00000        1520.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0610 2529-8174010           346.600  SY   |      13.20000        4575.12|      16.00000        5545.60| 
  SUBBASE (PATCHES)                       |                             |                             | 
0620 2529-8174050             4.000  EACH |     340.00000        1360.00|     260.00000        1040.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0630 2533-4980005                    LUMP |  216600.00000      216600.00|  150000.00000      150000.00| 
  MOBILIZATION                            |                             |                             | 
0640 2548-0000100          1633.600  STA  |      10.25000       16744.40|      10.50000       17152.80| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0650 2548-0000110          1769.700  GAL  |       5.15000        9113.96|       5.00000        8848.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0660 2548-0000310           601.200  STA  |      11.25000        6763.50|      11.50000        6913.80| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0670 2548-0000320           215.600  STA  |      25.00000        5390.00|      26.00000        5605.60| 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2551-0000110             8.000  EACH |     950.00000        7600.00|    1000.00000        8000.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0690 2551-0000230             1.000  EACH |   20370.00000       20370.00|   21000.00000       21000.00| 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 

0700 2551-0000300             1.000  EACH |     295.63000         295.63|     300.00000         300.00| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0710 2602-0000020          4000.000  LF   |       2.75000       11000.00|       2.60000       10400.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     6,721,567.84|           $     6,810,766.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0720 2499-0800000            91.100  LF   |     125.00000       11387.50|     130.00000       11843.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        11,387.50|           $        11,843.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0212; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0730 2499-0800000            91.100  LF   |     125.00000       11387.50|     130.00000       11843.00| 

  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        11,387.50|           $        11,843.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0740 2303-7000610         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0750 2303-7000620         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0760 2317-7000120         66000.000  EACH |       1.00000       66000.00|       1.00000       66000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       114,000.00|           $       114,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  75-0752-083                   Primary County:  PLYMOUTH 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(   5  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,859,842.84|           $     6,949,952.42|           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  85-2103-031                 Primary County:  STORY 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:  105 WORK DAYS      Late Start Date:  05/06/13 
 
 
        Project:  STP-210-3(31)--2C-85                                   Project:  TSF-210-3(33)--92-85 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  MILLED RUMBLE STRIPS 
         County:  STORY              Prj Awd Amt: $4,020,008.05           County:  STORY              Prj Awd Amt: $77,652.78 
          Route:  IOWA 210                                                 Route:  IOWA 210 
       Location:  FROM 0.25 MILE E. OF I-35 E. TO WCL OF                Location:  W. OF MAXWELL NEAR 650TH ST. 
                  MAXWELL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  4,097,660.83     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  4,195,854.64     102.39  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,298,791.38     104.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 

 
     Bid Order:  155                             Contract ID:  85-2103-031                   Primary County:  STORY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(   3  ) HE400 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-210-3(31)--2C-85 
                                          |                             |                             | 
0010 2102-2710070          2780.000  CY   |       8.25000       22935.00|       8.00000       22240.00|       8.00000       22240.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2713070          7199.000  CY   |      18.75000      134981.25|      15.50000      111584.50|      13.58000       97762.42 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000            76.000  CY   |      49.60000        3769.60|      40.00000        3040.00|      60.00000        4560.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          4084.000  TON  |      21.00000       85764.00|      20.00000       81680.00|      20.65000       84334.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           682.000  SY   |      38.00000       25916.00|      48.00000       32736.00|      34.15000       23290.30 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN. (GUARDRAIL AREAS)                 |                             |                             | 
0060 2123-7450020             3.250  STA  |     260.00000         845.00|     250.00000         812.50|     250.00000         812.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2212-0475095             8.400  MILE |     550.00000        4620.00|     300.00000        2520.00|     400.00000        3360.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310           746.000  SY   |      83.75000       62477.50|      79.76000       59500.96|     102.46000       76435.16 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0090 2212-5070330            45.000  EACH |     105.00000        4725.00|     100.00000        4500.00|     135.00000        6075.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2213-8200000         13775.000  TON  |      36.00000      495900.00|      33.00000      454575.00|      38.54000      530888.50 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150          2003.000  SY   |       9.50000       19028.50|       6.75000       13520.25|       4.72000        9454.16 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0032500         11686.000  TON  |      34.50000      403167.00|      33.75000      394402.50|      34.72000      405737.92 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033504         11533.000  TON  |      35.00000      403655.00|      35.00000      403655.00|      35.98000      414957.34 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0140 2303-0245828          2220.000  TON  |     515.00000     1143300.00|     575.00000     1276500.00|     580.00000     1287600.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0150 2303-6911000                    LUMP |    8750.00000        8750.00|    7500.00000        7500.00|    4500.00000        4500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2318-1001100        108619.000  SY   |       1.70000      184652.30|       1.62000      175962.78|       1.76000      191169.44 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0170 2318-1001220           358.400  TON  |     628.00000      225075.20|     610.00000      218624.00|     653.00000      234035.20 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 

 
     Bid Order:  155                             Contract ID:  85-2103-031                   Primary County:  STORY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(   3  ) HE400 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2401-6745650                    LUMP |    2392.00000        2392.00|    2300.00000        2300.00|    2300.00000        2300.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0190 2402-2720100           295.000  CY   |       7.80000        2301.00|       7.50000        2212.50|       7.50000        2212.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0200 2416-0100024             5.000  EACH |     925.60000        4628.00|     890.00000        4450.00|     890.00000        4450.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100030             4.000  EACH |    1066.00000        4264.00|    1025.00000        4100.00|    1025.00000        4100.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0220 2416-0100036             4.000  EACH |    1430.00000        5720.00|    1375.00000        5500.00|    1375.00000        5500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100042             4.000  EACH |    1664.00000        6656.00|    1600.00000        6400.00|    1600.00000        6400.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0240 2416-0100054             4.000  EACH |    2288.00000        9152.00|    2200.00000        8800.00|    2200.00000        8800.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0250 2416-1180054            12.000  LF   |     166.40000        1996.80|     160.00000        1920.00|     160.00000        1920.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1262054            62.000  LF   |     624.00000       38688.00|     600.00000       37200.00|     600.00000       37200.00 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0270 2416-1541036           132.000  LF   |      72.80000        9609.60|      70.00000        9240.00|      70.00000        9240.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0280 2416-1541136            66.000  LF   |      93.60000        6177.60|      90.00000        5940.00|      90.00000        5940.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0290 2417-0225015             4.000  EACH |     156.00000         624.00|     150.00000         600.00|     150.00000         600.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0300 2417-0225024             2.000  EACH |     254.80000         509.60|     245.00000         490.00|     245.00000         490.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0310 2417-0225042             2.000  EACH |     936.00000        1872.00|     900.00000        1800.00|     900.00000        1800.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 

0320 2417-1060042           160.000  LF   |      52.00000        8320.00|      50.00000        8000.00|      50.00000        8000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0330 2422-1722015           200.000  LF   |      24.96000        4992.00|      24.00000        4800.00|      24.00000        4800.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1722024           100.000  LF   |      30.16000        3016.00|      29.00000        2900.00|      29.00000        2900.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  155                             Contract ID:  85-2103-031                   Primary County:  STORY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(   3  ) HE400 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2502-8212034         42875.000  LF   |       6.00000      257250.00|       6.94000      297552.50|       5.80000      248675.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8220193           165.000  EACH |     180.25000       29741.25|     175.00000       28875.00|     175.00000       28875.00 

  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0370 2503-3775036             1.000  EACH |    3016.00000        3016.00|    2900.00000        2900.00|    2900.00000        2900.00 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
0380 2503-3775042             2.000  EACH |    4784.00000        9568.00|    4600.00000        9200.00|    4600.00000        9200.00 
  GATE, OUTLET CONTROL, FLAP, 42 IN.      |                             |                             | 
0390 2505-4008120           398.000  LF   |       6.20000        2467.60|       4.00000        1592.00|       4.00000        1592.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0400 2505-4008300           275.000  LF   |      12.40000        3410.00|      20.00000        5500.00|      20.00000        5500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0410 2505-4008400             6.000  EACH |    1906.00000       11436.00|    1750.00000       10500.00|    1750.00000       10500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0420 2505-4021010             6.000  EACH |     190.60000        1143.60|     225.00000        1350.00|     225.00000        1350.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0430 2505-4021700             6.000  EACH |    1906.00000       11436.00|    2050.00000       12300.00|    2050.00000       12300.00 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0440 2506-4984000            48.000  CY   |     156.00000        7488.00|     150.00000        7200.00|     150.00000        7200.00 
  FLOWABLE MORTAR                         |                             |                             | 
0450 2507-3250005           320.000  SY   |       3.64000        1164.80|       3.50000        1120.00|       3.50000        1120.00 
  ENGINEERING FABRIC                      |                             |                             | 
0460 2507-6800061           243.000  TON  |      46.80000       11372.40|      45.00000       10935.00|      45.00000       10935.00 
  REVETMENT, CLASS E                      |                             |                             | 
0470 2510-6745850           889.000  SY   |      10.40000        9245.60|      10.00000        8890.00|      10.00000        8890.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0480 2527-9263109          1956.000  STA  |       8.75000       17115.00|       7.80000       15256.80|       7.80000       15256.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2528-8445110                    LUMP |    9476.00000        9476.00|   28000.00000       28000.00|   16875.00000       16875.00 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-8445113           150.000  EACH |     325.00000       48750.00|     325.00000       48750.00|     325.00000       48750.00 
  FLAGGERS                                |                             |                             | 
0510 2528-8445115            50.000  EACH |     490.00000       24500.00|     490.00000       24500.00|     490.00000       24500.00 
  PILOT CARS                              |                             |                             | 
0520 2533-4980005                    LUMP |  125000.00000      125000.00|  115500.00000      115500.00|  154937.50000      154937.50 
  MOBILIZATION                            |                             |                             | 
0530 2555-0000010                    LUMP |    5200.00000        5200.00|    5000.00000        5000.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  155                             Contract ID:  85-2103-031                   Primary County:  STORY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(   3  ) HE400 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2599-9999009           307.000  LF   |      52.00000       15964.00|      50.00000       15350.00|      50.00000       15350.00 
  ('LINEAR FEET' ITEM) CLEAN OUT PIPE     |                             |                             | 
  CULVERT                                 |                             |                             | 
0550 2602-0000020          5905.000  LF   |       2.00000       11810.00|       1.60000        9448.00|       1.60000        9448.00 

  SILT FENCE                              |                             |                             | 
0560 2602-0000030          2160.000  LF   |       2.60000        5616.00|       1.75000        3780.00|       1.75000        3780.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0570 2602-0000071          1380.000  LF   |       0.30000         414.00|       0.25000         345.00|       0.25000         345.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101           807.000  LF   |       0.55000         443.85|       0.25000         201.75|       0.25000         201.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     3,963,508.05|           $     4,034,052.04|           $     4,147,346.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       STP-210-3(31)--2C-85 
                                          |                             |                             | 
0590 2303-7000610         11500.000  EACH |       1.00000       11500.00|       1.00000       11500.00|       1.00000       11500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0600 2303-7000620         11500.000  EACH |       1.00000       11500.00|       1.00000       11500.00|       1.00000       11500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0610 2317-7000120         32000.000  EACH |       1.00000       32000.00|       1.00000       32000.00|       1.00000       32000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        55,000.00|           $        55,000.00|           $        55,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 

                                          |                             |                             | 
0620 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0630 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            TSF-210-3(33)--92-85 
                                          |                             |                             | 
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     Bid Order:  155                             Contract ID:  85-2103-031                   Primary County:  STORY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(   3  ) HE400 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 2102-2713070           393.000  CY   |      22.90000        8999.70|      15.50000        6091.50|      13.58000        5336.94 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0650 2121-7425020           270.000  TON  |      28.00000        7560.00|      20.00000        5400.00|      19.67000        5310.90 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0660 2213-8200000           769.000  TON  |      28.40000       21839.60|      32.00000       24608.00|      39.55000       30413.95 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0670 2303-0245828            46.000  TON  |     505.00000       23230.00|     575.00000       26450.00|     580.00000       26680.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0680 2528-8445110                    LUMP |    2060.00000        2060.00|    4000.00000        4000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0690 2533-4980005                    LUMP |    4115.00000        4115.00|   32100.00000       32100.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0700 2548-0000100            83.600  STA  |      15.75000        1316.70|      25.00000        2090.00|      25.00000        2090.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0710 2548-0000110            90.600  GAL  |      38.50000        3488.10|      26.00000        2355.60|      10.00000         906.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0720 2548-0000310            25.900  STA  |      68.25000        1767.68|      25.00000         647.50|      25.00000         647.50 

  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000320            15.600  STA  |     210.00000        3276.00|     100.00000        1560.00|     100.00000        1560.00 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        77,652.78|           $       105,302.60|           $        94,945.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,097,660.83|           $     4,195,854.64|           $     4,298,791.38 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  36-0021-098                 Primary County:  FREMONT 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TEN POINT CONST. CO., INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  10/29/12 
 
 
        Project:  ER-002-1(98)--28-36 
      Work Type:  PCC PATCHING 
         County:  FREMONT            Prj Awd Amt: $28,090.00 
          Route:  IOWA 2 
       Location:  APPROX. 1.6 MILES W. OF I-29 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $     28,090.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     29,220.00     104.02  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     32,367.20     115.22  % 
   4   TE060          TEK BUILDERS, INC.                                                         $     39,040.00     138.98  % 
       GU100           GUS CONSTRUCTION CO., INC.                                                          IRREGULAR 
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     Bid Order:  202                             Contract ID:  36-0021-098                   Primary County:  FREMONT 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) DE300 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             4.000  EACH |     120.00000         480.00|      88.00000         352.00|     100.00000         400.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           160.000  SY   |     120.00000       19200.00|     136.00000       21760.00|     155.87000       24939.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120             2.000  EACH |     415.00000         830.00|      94.00000         188.00|     100.00000         200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           160.000  SY   |      13.00000        2080.00|      12.00000        1920.00|      12.80000        2048.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    2280.00000        2280.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,090.00|           $        29,220.00|           $        32,367.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        28,090.00|           $        29,220.00|           $        32,367.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  36-0021-098                   Primary County:  FREMONT 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE060               |(      )                     |(      ) 
                                          |TEK BUILDERS, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             4.000  EACH |     140.00000         560.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           160.000  SY   |     187.00000       29920.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120             2.000  EACH |     500.00000        1000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           160.000  SY   |      16.00000        2560.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        39,040.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        39,040.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  302  1 
 

     Bid  Order:  302                         Contract ID:  50-1171-026                 Primary County:  JASPER 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TK CONCRETE, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/15/12 
 
 
        Project:  STPN-117-1(26)--2J-50 
      Work Type:  SLIDE REPAIR 
         County:  JASPER             Prj Awd Amt: $16,595.00 
          Route:  IOWA 117 
       Location:  I-80 INTERCHANGE AT COLFAX 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $     16,595.00     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $     17,845.50     107.53  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $     22,610.00     136.24  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     29,350.00     176.86  % 
   5   CO085          COLE CONSTRUCTION CO., INC.                                                $     33,282.50     200.55  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $     34,102.50     205.49  % 
   7   RE300          REILLY CONSTRUCTION CO., INC.                                              $     42,500.00     256.10  % 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  302                             Contract ID:  50-1171-026                   Primary County:  JASPER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) EL045               |(   3  ) VI035 
                                          |TK CONCRETE, INC.            |ELDER CORP.                  |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           950.000  CY   |      12.50000       11875.00|      10.25000        9737.50|      15.00000       14250.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    6100.00000        6100.00|    5900.00000        5900.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           240.000  LF   |       3.00000         720.00|       4.20000        1008.00|       4.00000         960.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        16,595.00|           $        17,845.50|           $        22,610.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        16,595.00|           $        17,845.50|           $        22,610.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  50-1171-026                   Primary County:  JASPER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CO085               |(   6  ) PE320 
                                          |HERBERGER CONSTR. CO., INC.  |COLE CONSTRUCTION CO., INC.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           950.000  CY   |      19.00000       18050.00|      27.95000       26552.50|      21.15000       20092.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2528-8445110                    LUMP |    1100.00000        1100.00|     950.00000         950.00|    1450.00000        1450.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    9000.00000        9000.00|    5000.00000        5000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           240.000  LF   |       5.00000        1200.00|       3.25000         780.00|       6.50000        1560.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        29,350.00|           $        33,282.50|           $        34,102.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        29,350.00|           $        33,282.50|           $        34,102.50 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  50-1171-026                   Primary County:  JASPER 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           950.000  CY   |      40.00000       38000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     100.00000         100.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           240.000  LF   |      10.00000        2400.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        42,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,500.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  52-0806-315                 Primary County:  JOHNSON 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCANINCH CORPORATION & AFFILIATES 
Contract Period:   35 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  IMN-080-6(315)230--0E-52                               Project:  NHSN-218-4(38)--2R-52 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  JOHNSON            Prj Awd Amt: $217,100.83             County:  JOHNSON            Prj Awd Amt: $39,352.95 
          Route:  I-80                                                     Route:  U.S. 218 
       Location:  W. OF CO. RD. W-38(OXFORD) INTERCHANGE                Location:  2.3 MILES N. OF IA. 22 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    256,453.78     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $    298,369.63     116.34  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    314,357.00     122.57  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    315,237.66     122.92  % 
   5   H.042          H & H CONSTRUCTION & DEVELOPMENT LLC                                       $    324,010.67     126.34  % 
   6   DE157          DELONG CONSTRUCTION, INC.                                                  $    342,613.03     133.59  % 
   7   PE320          PETERSON CONTRACTORS INC.                                                  $    361,986.28     141.15  % 
   8   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    367,392.53     143.25  % 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) VI035               |(   3  ) RE300 
                                          |MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IMN-080-6(315)230--0E-52 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15000.00000        3000.00|    1000.00000         200.00|   17500.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         20589.000  CY   |       3.14000       64649.46|       4.60000       94709.40|       5.00000      102945.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            15.000  CY   |      35.00000         525.00|      56.00000         840.00|      15.00000         225.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2107-0875100         15699.000  CY   |       0.66000       10361.34|       0.40000        6279.60|       1.15000       18053.85 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0050 2402-2720100            78.900  CY   |      12.00000         946.80|       8.50000         670.65|       9.00000         710.10 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100024             1.000  EACH |    2450.00000        2450.00|    1800.00000        1800.00|    2000.00000        2000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2416-1262024            58.000  LF   |     500.00000       29000.00|     540.00000       31320.00|     495.00000       28710.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 

0080 2417-0225024             1.000  EACH |     415.00000         415.00|     350.00000         350.00|     325.00000         325.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2422-1723024            56.000  LF   |      70.00000        3920.00|     126.00000        7056.00|      52.00000        2912.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0100 2502-8212034            80.000  LF   |      44.00000        3520.00|      20.00000        1600.00|      20.00000        1600.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2502-8220196             4.000  EACH |     400.00000        1600.00|     235.00000         940.00|     275.00000        1100.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0120 2506-4984000             7.500  CY   |     340.00000        2550.00|     325.00000        2437.50|     200.00000        1500.00 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2507-3250005          1527.500  SY   |       2.50000        3818.75|       1.50000        2291.25|       2.00000        3055.00 
  ENGINEERING FABRIC                      |                             |                             | 

0140 2507-8029000          1890.300  TON  |      30.40000       57465.12|      30.00000       56709.00|      28.00000       52928.40 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    1530.00000        1530.00|    3000.00000        3000.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-5070110            16.700  SY   |     204.00000        3406.80|     115.00000        1920.50|      90.00000        1503.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             1.000  EACH |    1530.00000        1530.00|    1125.00000        1125.00|     800.00000         800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) VI035               |(   3  ) RE300 
                                          |MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    6295.00000        6295.00|   16500.00000       16500.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00|     700.00000        3150.00 
  MULCHING                                |                             |                             | 

0200 2601-2636015             4.300  ACRE |    1479.00000        6359.70|    1600.00000        6880.00|    1450.00000        6235.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0210 2601-2636043             0.200  ACRE |    1020.00000         204.00|    1125.00000         225.00|    1000.00000         200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2601-2642100             4.500  ACRE |     204.00000         918.00|     225.00000        1012.50|     200.00000         900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020          3768.800  LF   |       1.53000        5766.26|       1.75000        6595.40|       1.50000        5653.20 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030           105.000  LF   |       2.04000         214.20|       2.25000         236.25|       2.00000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071          3873.800  LF   |       0.26000        1007.19|       0.25000         968.45|       0.25000         968.45 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           308.500  LF   |       0.26000          80.21|       0.25000          77.13|       2.00000         617.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000320           300.000  LF   |       3.06000         918.00|       3.40000        1020.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       215,600.83|           $       249,913.63|           $       250,701.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NHSN-218-4(38)--2R-52 
                                          |                             |                             | 
0300 2102-2200000           200.000  LF   |       2.07000         414.00|       5.75000        1150.00|       5.00000        1000.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0310 2102-2710070          1997.000  CY   |       6.10000       12181.70|       5.00000        9985.00|      11.00000       21967.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) VI035               |(   3  ) RE300 
                                          |MCANINCH CORPORATION & AFFIL |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2102-2712015             5.000  CY   |      40.00000         200.00|     125.00000         625.00|      32.00000         160.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0330 2105-8425015           634.000  CY   |       6.00000        3804.00|       7.00000        4438.00|      11.00000        6974.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0340 2107-0875100          1212.000  CY   |       1.00000        1212.00|       1.50000        1818.00|       1.25000        1515.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0350 2107-3825025           150.000  CY   |      36.50000        5475.00|      65.00000        9750.00|      32.00000        4800.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0360 2502-8212024           450.000  LF   |      15.00000        6750.00|       7.25000        3262.50|      12.00000        5400.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8220197             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     250.00000        1000.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0380 2507-8029000           120.000  TON  |      40.00000        4800.00|      62.00000        7440.00|      32.00000        3840.00 
  EROSION STONE                           |                             |                             | 
0390 2528-8445110                    LUMP |    1530.00000        1530.00|    1700.00000        1700.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0400 2533-4980005                    LUMP |    1100.00000        1100.00|    4800.00000        4800.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0410 2602-0000020           625.000  LF   |       1.53000         956.25|       1.70000        1062.50|       1.50000         937.50 
  SILT FENCE                              |                             |                             | 
0420 2602-0000071           250.000  LF   |       0.26000          65.00|       0.25000          62.50|       0.25000          62.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           250.000  LF   |       0.26000          65.00|       0.25000          62.50|       2.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        39,352.95|           $        46,956.00|           $        62,156.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       256,453.78|           $       298,369.63|           $       314,357.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) H.042               |(   6  ) DE157 
                                          |TSCHIGGFRIE EXCAV. CO.       |H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IMN-080-6(315)230--0E-52 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    4000.00000         800.00|    5000.00000        1000.00|   10000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         20589.000  CY   |       6.05000      124563.45|       7.03000      144740.67|       5.40000      111180.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            15.000  CY   |      25.00000         375.00|      30.00000         450.00|       8.00000         120.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2107-0875100         15699.000  CY   |       0.65000       10204.35|       0.80000       12559.20|       1.00000       15699.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0050 2402-2720100            78.900  CY   |       9.35000         737.72|      52.00000        4102.80|      16.00000        1262.40 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100024             1.000  EACH |    1455.00000        1455.00|     790.00000         790.00|    2100.00000        2100.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2416-1262024            58.000  LF   |     661.00000       38338.00|     501.00000       29058.00|     700.00000       40600.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 

0080 2417-0225024             1.000  EACH |     266.00000         266.00|     400.00000         400.00|     650.00000         650.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2422-1723024            56.000  LF   |      43.20000        2419.20|      29.50000        1652.00|      65.00000        3640.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0100 2502-8212034            80.000  LF   |      13.00000        1040.00|       7.50000         600.00|      12.00000         960.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2502-8220196             4.000  EACH |     215.00000         860.00|     175.00000         700.00|     650.00000        2600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0120 2506-4984000             7.500  CY   |     198.00000        1485.00|     175.00000        1312.50|     120.00000         900.00 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2507-3250005          1527.500  SY   |       2.75000        4200.63|       2.50000        3818.75|       2.00000        3055.00 
  ENGINEERING FABRIC                      |                             |                             | 

0140 2507-8029000          1890.300  TON  |      27.05000       51132.62|      25.00000       47257.50|      31.80000       60111.54 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    1650.00000        1650.00|     300.00000         300.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-5070110            16.700  SY   |     140.00000        2338.00|     125.00000        2087.50|      75.00000        1252.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             1.000  EACH |     300.00000         300.00|     155.00000         155.00|    1500.00000        1500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) H.042               |(   6  ) DE157 
                                          |TSCHIGGFRIE EXCAV. CO.       |H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   12900.00000       12900.00|   12000.00000       12000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00|     700.00000        3150.00 
  MULCHING                                |                             |                             | 

0200 2601-2636015             4.300  ACRE |    1595.00000        6858.50|    1800.00000        7740.00|    2460.00000       10578.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0210 2601-2636043             0.200  ACRE |    1100.00000         220.00|    1000.00000         200.00|    2000.00000         400.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2601-2642100             4.500  ACRE |     220.00000         990.00|      50.00000         225.00|     385.00000        1732.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020          3768.800  LF   |       1.65000        6218.52|       2.00000        7537.60|       1.85000        6972.28 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030           105.000  LF   |       2.20000         231.00|       0.50000          52.50|       4.00000         420.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071          3873.800  LF   |       0.30000        1162.14|       0.50000        1936.90|       0.20000         774.76 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           308.500  LF   |       0.55000         169.68|       0.50000         154.25|       0.20000          61.70 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000320           300.000  LF   |       3.30000         990.00|       6.00000        1800.00|       6.00000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       275,054.81|           $       285,780.17|           $       280,020.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NHSN-218-4(38)--2R-52 
                                          |                             |                             | 
0300 2102-2200000           200.000  LF   |       2.00000         400.00|       3.00000         600.00|       5.00000        1000.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0310 2102-2710070          1997.000  CY   |       5.90000       11782.30|       5.10000       10184.70|      12.00000       23964.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) H.042               |(   6  ) DE157 
                                          |TSCHIGGFRIE EXCAV. CO.       |H & H CONSTRUCTION & DEVELOP |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2102-2712015             5.000  CY   |      25.00000         125.00|      30.00000         150.00|      26.00000         130.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0330 2105-8425015           634.000  CY   |       4.00000        2536.00|       3.75000        2377.50|       8.00000        5072.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0340 2107-0875100          1212.000  CY   |       0.65000         787.80|       0.90000        1090.80|       1.00000        1212.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0350 2107-3825025           150.000  CY   |      40.35000        6052.50|      15.50000        2325.00|      45.00000        6750.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0360 2502-8212024           450.000  LF   |      11.55000        5197.50|       5.50000        2475.00|      12.65000        5692.50 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8220197             4.000  EACH |     295.00000        1180.00|     175.00000         700.00|     175.00000         700.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0380 2507-8029000           120.000  TON  |      29.40000        3528.00|      22.00000        2640.00|      31.80000        3816.00 
  EROSION STONE                           |                             |                             | 
0390 2528-8445110                    LUMP |    1650.00000        1650.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0400 2533-4980005                    LUMP |    4200.00000        4200.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0410 2602-0000020           625.000  LF   |       1.65000        1031.25|       1.50000         937.50|       1.85000        1156.25 
  SILT FENCE                              |                             |                             | 
0420 2602-0000071           250.000  LF   |       0.30000          75.00|       0.50000         125.00|       0.20000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           250.000  LF   |       0.55000         137.50|       0.50000         125.00|       0.20000          50.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        38,682.85|           $        36,730.50|           $        61,092.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       315,237.66|           $       324,010.67|           $       342,613.03 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(   8  ) CO455               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IMN-080-6(315)230--0E-52 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   24000.00000        4800.00|   13000.00000        2600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         20589.000  CY   |       6.25000      128681.25|       6.90000      142064.10| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            15.000  CY   |      35.00000         525.00|      75.00000        1125.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2107-0875100         15699.000  CY   |       1.00000       15699.00|       0.90000       14129.10| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0050 2402-2720100            78.900  CY   |      15.00000        1183.50|       8.00000         631.20| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100024             1.000  EACH |    2315.00000        2315.00|    2700.00000        2700.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2416-1262024            58.000  LF   |     471.00000       27318.00|     580.00000       33640.00| 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 

0080 2417-0225024             1.000  EACH |     730.00000         730.00|     420.00000         420.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2422-1723024            56.000  LF   |      70.00000        3920.00|      55.00000        3080.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0100 2502-8212034            80.000  LF   |      72.00000        5760.00|      18.65000        1492.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2502-8220196             4.000  EACH |     440.00000        1760.00|     320.00000        1280.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0120 2506-4984000             7.500  CY   |     405.00000        3037.50|     460.00000        3450.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2507-3250005          1527.500  SY   |       2.50000        3818.75|       2.05000        3131.38| 
  ENGINEERING FABRIC                      |                             |                             | 

0140 2507-8029000          1890.300  TON  |      30.00000       56709.00|      31.70000       59922.51| 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-5070110            16.700  SY   |     250.00000        4175.00|     120.00000        2004.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             1.000  EACH |     835.00000         835.00|     500.00000         500.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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                                                                                                                Run Date: 08/23/12 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(   8  ) CO455               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00| 
  MULCHING                                |                             |                             | 

0200 2601-2636015             4.300  ACRE |    1450.00000        6235.00|    1680.00000        7224.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0210 2601-2636043             0.200  ACRE |    1000.00000         200.00|    1170.00000         234.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2601-2642100             4.500  ACRE |     200.00000         900.00|     240.00000        1080.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020          3768.800  LF   |       1.50000        5653.20|       1.80000        6783.84| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030           105.000  LF   |       2.00000         210.00|       2.35000         246.75| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071          3873.800  LF   |       0.25000         968.45|       0.50000        1936.90| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           308.500  LF   |       0.25000          77.13|       0.50000         154.25| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000320           300.000  LF   |       3.00000         900.00|       3.50000        1050.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       291,060.78|           $       311,029.03|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NHSN-218-4(38)--2R-52 
                                          |                             |                             | 
0300 2102-2200000           200.000  LF   |       4.50000         900.00|       6.50000        1300.00| 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0310 2102-2710070          1997.000  CY   |      15.00000       29955.00|       6.90000       13779.30| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-315                   Primary County:  JOHNSON 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(   8  ) CO455               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2102-2712015             5.000  CY   |      45.00000         225.00|      75.00000         375.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0330 2105-8425015           634.000  CY   |       6.00000        3804.00|       4.10000        2599.40| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0340 2107-0875100          1212.000  CY   |       2.00000        2424.00|       0.90000        1090.80| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0350 2107-3825025           150.000  CY   |      42.30000        6345.00|      51.70000        7755.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0360 2502-8212024           450.000  LF   |      12.20000        5490.00|      15.90000        7155.00| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8220197             4.000  EACH |     450.00000        1800.00|     320.00000        1280.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0380 2507-8029000           120.000  TON  |      41.00000        4920.00|      31.70000        3804.00| 
  EROSION STONE                           |                             |                             | 
0390 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0400 2533-4980005                    LUMP |   10000.00000       10000.00|   12350.00000       12350.00| 
  MOBILIZATION                            |                             |                             | 
0410 2602-0000020           625.000  LF   |       1.50000         937.50|       1.80000        1125.00| 
  SILT FENCE                              |                             |                             | 
0420 2602-0000071           250.000  LF   |       0.25000          62.50|       0.50000         125.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           250.000  LF   |       0.25000          62.50|       0.50000         125.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        69,425.50|           $        54,863.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       361,986.28|           $       367,392.53|           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  56-0271-001                 Primary County:  LEE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  NHSN-027-1(1)--2R-56 
      Work Type:  SLIDE REPAIR 
         County:  LEE                Prj Awd Amt: $239,856.00 
          Route:  IOWA 27 
       Location:  OVER BN/SF R.R. IN ARGYLE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    239,856.00     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $    347,269.25     144.78  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  304                             Contract ID:  56-0271-001                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CO085               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |COLE CONSTRUCTION CO., INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           245.000  SY   |       5.00000        1225.00|       5.15000        1261.75| 
  ENGINEERING FABRIC                      |                             |                             | 

0020 2507-8029000           135.000  TON  |      35.00000        4725.00|      72.50000        9787.50| 
  EROSION STONE                           |                             |                             | 
0030 2528-8445110                    LUMP |    7000.00000        7000.00|    1350.00000        1350.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   79500.00000       79500.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999003           518.500  CY   |      11.00000        5703.50|     155.00000       80367.50| 
  ('CUBIC YARDS' ITEM) STRUCTURAL         |                             |                             | 
  EXCAVATION                              |                             |                             | 
0060 2599-9999005            21.000  EACH |     600.00000       12600.00|     720.00000       15120.00| 
  ('EACH' ITEM) LAUNCHED HORIZONTAL DRAIN |                             |                             | 
0070 2599-9999005           114.000  EACH |     600.00000       68400.00|     720.00000       82080.00| 
  ('EACH' ITEM) LAUNCHED SOIL NAILS       |                             |                             | 
0080 2599-9999005             2.000  EACH |    2000.00000        4000.00|    2400.00000        4800.00| 
  ('EACH' ITEM) VERIFICATION NAIL TESTING |                             |                             | 

0090 2599-9999014          1800.000  SF   |      30.00000       54000.00|      36.00000       64800.00| 
  ('SQUARE FEET' ITEM) WALL FACE          |                             |                             | 
  (SHOTCRETE)                             |                             |                             | 
0100 2602-0000020           325.000  LF   |       2.50000         812.50|       2.50000         812.50| 
  SILT FENCE                              |                             |                             | 
0110 2602-0000071           130.000  LF   |       2.50000         325.00|       2.50000         325.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0120 2602-0000101            26.000  LF   |       2.50000          65.00|       2.50000          65.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       238,356.00|           $       345,769.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 

                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,856.00|           $       347,269.25|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  305  1 
 

     Bid  Order:  305                         Contract ID:  77-0352-407                 Primary County:  POLK 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MCANINCH CORPORATION & AFFILIATES 
Contract Period:  145 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  IM-035-2(407)67--13-77 
      Work Type:  GRADING 
         County:  POLK               Prj Awd Amt: $2,283,176.84 
          Route:  I-35 
       Location:  IN THE CITY OF WEST DES MOINES AT GRAND AVE. 
                  INTERCHANGE & 2 LOCATIONS N. OF GRAND AVE. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MCANINCH CORPORATION & AFFILIATES 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $  2,283,176.84     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $  2,840,000.00     124.38  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  2,912,928.73     127.58  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $  2,972,872.90     130.20  % 
   5   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  3,059,098.82     133.98  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $  3,197,389.01     140.04  % 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070        234389.000  CY   |       4.26000      998497.14|       6.25000     1464931.25|       6.90000     1617284.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2712015            50.000  CY   |      10.00000         500.00|      23.50000        1175.00|      25.00000        1250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2102-2713090          9181.000  CY   |       2.25000       20657.25|       3.00000       27543.00|       5.80000       53249.80 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425020         17680.000  CY   |       1.63000       28818.40|       1.85000       32708.00|       1.40000       24752.00 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0050 2107-0875100        186941.000  CY   |       0.30000       56082.30|       0.30000       56082.30|       0.25000       46735.25 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2402-2720100          1175.300  CY   |       2.50000        2938.25|      10.60000       12458.18|       4.00000        4701.20 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100030             2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|     935.00000        1870.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0080 2416-1000000           246.000  LF   |     136.00000       33456.00|     120.00000       29520.00|     125.00000       30750.00 

  RIGID PIPE CULVERT, 4000D CONCRETE      |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0090 2422-1723024           194.000  LF   |      58.00000       11252.00|      46.50000        9021.00|      37.00000        7178.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0100 2506-4984000           186.600  CY   |     104.00000       19406.40|     110.00000       20526.00|     127.00000       23698.20 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2507-3250005          3244.800  SY   |       2.50000        8112.00|       2.75000        8923.20|       2.50000        8112.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          2539.000  TON  |      38.75000       98386.25|      45.00000      114255.00|      36.25000       92038.75 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000           499.200  TON  |      28.00000       13977.60|      40.00000       19968.00|      26.15000       13054.08 
  EROSION STONE                           |                             |                             | 
0140 2518-6910000             6.000  EACH |     408.00000        2448.00|     940.00000        5640.00|     400.00000        2400.00 

  SAFETY CLOSURE                          |                             |                             | 
0150 2520-3350010             1.000  EACH |    5040.00000        5040.00|    5700.00000        5700.00|    2900.00000        2900.00 
  FIELD LABORATORY                        |                             |                             | 
0160 2528-8445110                    LUMP |    5324.00000        5324.00|    2600.00000        2600.00|   33120.00000       33120.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   96500.00000       96500.00|   49710.75000       49710.75|   62000.00000       62000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  3 

 
     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2595-0000010                    LUMP |   10806.00000       10806.00|   43000.00000       43000.00|    7000.00000        7000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
0190 2601-2634100            28.200  ACRE |     700.00000       19740.00|     700.00000       19740.00|     700.00000       19740.00 
  MULCHING                                |                             |                             | 

0200 2601-2642100            28.200  ACRE |      71.40000        2013.48|      71.50000        2016.30|      70.00000        1974.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0210 2602-0000020          4312.500  LF   |       1.73000        7460.63|       1.55000        6684.38|       1.70000        7331.25 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030          1518.000  LF   |       1.73000        2626.14|       1.75000        2656.50|       1.70000        2580.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000101           446.200  LF   |       0.20000          89.24|       0.20000          89.24|       0.20000          89.24 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0240 2602-0000212            75.000  LF   |      28.50000        2137.50|      28.50000        2137.50|      28.00000        2100.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0250 2602-0000309           100.000  LF   |       2.00000         200.00|       2.05000         205.00|       2.00000         200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

0260 2602-0000312           100.000  LF   |       2.55000         255.00|       2.55000         255.00|       2.50000         250.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,448,523.58|           $     1,939,545.60|           $     2,066,358.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0270 2526-8285000                    LUMP |                             |    7100.00000        7100.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2526-8286000                    LUMP |                             |    2600.00000        2600.00|    5500.00000        5500.00 
  GLOBAL POSITIONING SYSTEM (GPS) MACHINE |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
     SECTION TOTALS                       |           $                 |           $         9,700.00|           $        11,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ALTERNATE 'AA' OPTION 2: NO MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0290 2526-8285000                    LUMP |    7850.00000        7850.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $         7,850.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0513; A 12'-0 X 12'-0 RCB CULVERT EXTENSION 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2104-2713020            50.000  CY   |       8.16000         408.00|      12.25000         612.50|       8.00000         400.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0310 2401-6750001                    LUMP |   22440.00000       22440.00|   10000.00000       10000.00|   22000.00000       22000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0320 2402-0425030          1380.000  CY   |      19.80000       27324.00|      22.50000       31050.00|      31.00000       42780.00 
  GRANULAR BACKFILL                       |                             |                             | 
0330 2402-2720000          2960.000  CY   |       7.50000       22200.00|       9.20000       27232.00|      10.00000       29600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2403-0100020          1512.300  CY   |     316.25000      478264.88|     330.00000      499059.00|     310.00000      468813.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0350 2404-7775000        270602.000  LB   |       0.74000      200245.48|       0.95000      257071.90|       0.73000      197539.46 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       750,882.36|           $       825,025.40|           $       761,132.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0613; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET 
                                          |                             |                             | 
0360 2401-6750001                    LUMP |    3060.00000        3060.00|    2000.00000        2000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0370 2402-2720000           160.000  CY   |       7.10000        1136.00|       9.20000        1472.00|       7.00000        1120.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0380 2403-0100020            67.600  CY   |     377.00000       25485.20|     330.00000       22308.00|     370.00000       25012.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0390 2404-7775000         10403.000  LB   |       0.78000        8114.34|       0.65000        6761.95|       0.76000        7906.28 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        37,795.54|           $        32,541.95|           $        37,038.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0514; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET 
                                          |                             |                             | 
0400 2401-6750001                    LUMP |    3060.00000        3060.00|    2000.00000        2000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0410 2402-2720000           200.000  CY   |       7.10000        1420.00|       9.20000        1840.00|       7.00000        1400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0420 2403-0100020            66.900  CY   |     377.00000       25221.30|     330.00000       22077.00|     370.00000       24753.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0430 2404-7775000          8877.000  LB   |       0.78000        6924.06|       0.65000        5770.05|       0.76000        6746.52 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        36,625.36|           $        31,687.05|           $        35,899.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0450 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,283,176.84|           $     2,840,000.00|           $     2,912,928.73 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO761               |(   6  ) RE300 
                                          |MOYNA, C.J. & SONS, INC.     |CORELL CONTRACTOR, INC       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070        234389.000  CY   |       6.60000     1546967.40|       6.88000     1612596.32|       7.25000     1699320.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2712015            50.000  CY   |     100.00000        5000.00|      15.00000         750.00|      25.00000        1250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2102-2713090          9181.000  CY   |       6.80000       62430.80|       2.00000       18362.00|       7.25000       66562.25 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425020         17680.000  CY   |       4.00000       70720.00|       8.00000      141440.00|       7.25000      128180.00 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0050 2107-0875100        186941.000  CY   |       0.40000       74776.40|       0.50000       93470.50|       0.70000      130858.70 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2402-2720100          1175.300  CY   |       6.00000        7051.80|       5.00000        5876.50|      10.00000       11753.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100030             2.000  EACH |     800.00000        1600.00|    1550.00000        3100.00|     850.00000        1700.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0080 2416-1000000           246.000  LF   |      86.00000       21156.00|      97.00000       23862.00|     105.00000       25830.00 

  RIGID PIPE CULVERT, 4000D CONCRETE      |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0090 2422-1723024           194.000  LF   |      40.00000        7760.00|      61.00000       11834.00|      35.00000        6790.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0100 2506-4984000           186.600  CY   |     100.00000       18660.00|     152.00000       28363.20|     125.00000       23325.00 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2507-3250005          3244.800  SY   |       2.50000        8112.00|       2.40000        7787.52|       3.00000        9734.40 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          2539.000  TON  |      42.00000      106638.00|      42.50000      107907.50|      41.75000      106003.25 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000           499.200  TON  |      32.00000       15974.40|      32.75000       16348.80|      30.00000       14976.00 
  EROSION STONE                           |                             |                             | 
0140 2518-6910000             6.000  EACH |     250.00000        1500.00|     265.00000        1590.00|     250.00000        1500.00 

  SAFETY CLOSURE                          |                             |                             | 
0150 2520-3350010             1.000  EACH |    8000.00000        8000.00|    5000.00000        5000.00|    2000.00000        2000.00 
  FIELD LABORATORY                        |                             |                             | 
0160 2528-8445110                    LUMP |    8000.00000        8000.00|    2625.00000        2625.00|   38500.00000       38500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |  125000.00000      125000.00|  102980.00000      102980.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO761               |(   6  ) RE300 
                                          |MOYNA, C.J. & SONS, INC.     |CORELL CONTRACTOR, INC       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2595-0000010                    LUMP |   12000.00000       12000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
0190 2601-2634100            28.200  ACRE |     700.00000       19740.00|     700.00000       19740.00|     700.00000       19740.00 
  MULCHING                                |                             |                             | 

0200 2601-2642100            28.200  ACRE |     120.00000        3384.00|     120.00000        3384.00|     120.00000        3384.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0210 2602-0000020          4312.500  LF   |       1.32000        5692.50|       1.35000        5821.88|       1.32000        5692.50 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030          1518.000  LF   |       1.50000        2277.00|       1.50000        2277.00|       1.50000        2277.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000101           446.200  LF   |       0.70000         312.34|       0.70000         312.34|       2.00000         892.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0240 2602-0000212            75.000  LF   |      27.00000        2025.00|      27.00000        2025.00|      27.00000        2025.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0250 2602-0000309           100.000  LF   |       1.80000         180.00|       1.80000         180.00|       1.80000         180.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

0260 2602-0000312           100.000  LF   |       2.25000         225.00|       2.25000         225.00|       2.25000         225.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,135,182.64|           $     2,220,358.56|           $     2,347,698.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0270 2526-8285000                    LUMP |   10000.00000       10000.00|    5040.00000        5040.00|    8000.00000        8000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2526-8286000                    LUMP |   15000.00000       15000.00|    7500.00000        7500.00|    7500.00000        7500.00 
  GLOBAL POSITIONING SYSTEM (GPS) MACHINE |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        12,540.00|           $        15,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ALTERNATE 'AA' OPTION 2: NO MACHINE CONTROL GRADING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0290 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0513; A 12'-0 X 12'-0 RCB CULVERT EXTENSION 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO761               |(   6  ) RE300 
                                          |MOYNA, C.J. & SONS, INC.     |CORELL CONTRACTOR, INC       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2104-2713020            50.000  CY   |       8.00000         400.00|       8.00000         400.00|       8.00000         400.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0310 2401-6750001                    LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   22000.00000       22000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0320 2402-0425030          1380.000  CY   |      23.00000       31740.00|      28.50000       39330.00|      30.00000       41400.00 
  GRANULAR BACKFILL                       |                             |                             | 
0330 2402-2720000          2960.000  CY   |       6.00000       17760.00|       8.00000       23680.00|      10.00000       29600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2403-0100020          1512.300  CY   |     310.00000      468813.00|     310.00000      468813.00|     310.00000      468813.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0350 2404-7775000        270602.000  LB   |       0.73000      197539.46|       0.73000      197539.46|       0.73000      197539.46 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       738,252.46|           $       751,762.46|           $       759,752.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0613; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET 
                                          |                             |                             | 
0360 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0370 2402-2720000           160.000  CY   |       7.00000        1120.00|       7.00000        1120.00|       7.00000        1120.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0380 2403-0100020            67.600  CY   |     370.00000       25012.00|     370.00000       25012.00|     370.00000       25012.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0390 2404-7775000         10403.000  LB   |       0.76000        7906.28|       0.76000        7906.28|       0.76000        7906.28 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        37,038.28|           $        37,038.28|           $        37,038.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0514; A 5'-0 X 5'-0 RCB CULVERT EXTENSION W/ 6'-0 X 6'-0 TAPERED DROP INLET 
                                          |                             |                             | 
0400 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0410 2402-2720000           200.000  CY   |       7.00000        1400.00|       7.00000        1400.00|       7.00000        1400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0420 2403-0100020            66.900  CY   |     370.00000       24753.00|     370.00000       24753.00|     370.00000       24753.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0430 2404-7775000          8877.000  LB   |       0.76000        6746.52|       0.76000        6746.52|       0.76000        6746.52 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        35,899.52|           $        35,899.52|           $        35,899.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0352-407                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO761               |(   6  ) RE300 
                                          |MOYNA, C.J. & SONS, INC.     |CORELL CONTRACTOR, INC       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0450 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,972,872.90|           $     3,059,098.82|           $     3,197,389.01 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-543                 Primary County:  STATEWIDE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DICKINSON CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(543)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $43,928.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI120          DICKINSON CO., INC.                                                        $     43,928.00     100.00  % 
   2   K.150          KWS, INC.                                                                  $     54,900.00     124.97  % 
   3   VO080          VOLTMER, INC.                                                              $     58,360.00     132.85  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $     77,777.77     177.05  % 
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     Bid Order:  351                             Contract ID:  00-000S-543                   Primary County:  STATEWIDE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) K.150               |(   3  ) VO080 
                                          |DICKINSON CO., INC.          |KWS, INC.                    |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            10.000  EACH |     225.00000        2250.00|     300.00000        3000.00|     400.00000        4000.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-9081260             2.000  EACH |     675.00000        1350.00|     600.00000        1200.00|     750.00000        1500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081290             4.000  EACH |     950.00000        3800.00|     850.00000        3400.00|    1000.00000        4000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |     800.00000         800.00|    1500.00000        1500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |     500.00000         500.00|    3500.00000        3500.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            34.000  EACH |     355.00000       12070.00|     450.00000       15300.00|     400.00000       13600.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005             1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|    1200.00000        1200.00 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 

  LIGHTING                                |                             |                             | 
0080 2599-9999005            26.000  EACH |     225.00000        5850.00|     225.00000        5850.00|     360.00000        9360.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005             6.000  EACH |     175.00000        1050.00|     150.00000         900.00|     200.00000        1200.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        28,670.00|           $        35,400.00|           $        37,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-6765010             1.000  EACH |     898.00000         898.00|     350.00000         350.00|     200.00000         200.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0110 2524-9081260             8.000  EACH |     675.00000        5400.00|     600.00000        4800.00|     750.00000        6000.00 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0120 2528-8445110                    LUMP |     600.00000         600.00|     250.00000         250.00|     400.00000         400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005            12.000  EACH |     355.00000        4260.00|     450.00000        5400.00|     600.00000        7200.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-543                   Primary County:  STATEWIDE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) K.150               |(   3  ) VO080 
                                          |DICKINSON CO., INC.          |KWS, INC.                    |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2599-9999005             4.000  EACH |     125.00000         500.00|     100.00000         400.00|     200.00000         800.00 
  ('EACH' ITEM) REMOVAL TYPE A SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0160 2599-9999005             6.000  EACH |     225.00000        1350.00|     300.00000        1800.00|     400.00000        2400.00 

  ('EACH' ITEM) REMOVAL TYPE B SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0170 2599-9999005            10.000  EACH |     175.00000        1750.00|     150.00000        1500.00|     200.00000        2000.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        15,258.00|           $        19,500.00|           $        21,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,928.00|           $        54,900.00|           $        58,360.00 
==================================================================================================================================== 
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     Bid Order:  351                             Contract ID:  00-000S-543                   Primary County:  STATEWIDE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            10.000  EACH |     585.59000        5855.90|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-9081260             2.000  EACH |     709.80000        1419.60|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081290             4.000  EACH |     992.47000        3969.88|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |    4775.00000        4775.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    3966.27000        3966.27|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            34.000  EACH |     812.39000       27621.26|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005             1.000  EACH |     851.76000         851.76|                             | 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 

  LIGHTING                                |                             |                             | 
0080 2599-9999005            26.000  EACH |     255.53000        6643.78|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005             6.000  EACH |     283.91000        1703.46|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        56,806.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-6765010             1.000  EACH |     255.72000         255.72|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0110 2524-9081260             8.000  EACH |     802.08000        6416.64|                             | 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    2555.00000        2555.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005            12.000  EACH |     440.08000        5280.96|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-543                   Primary County:  STATEWIDE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2599-9999005             4.000  EACH |     221.46000         885.84|                             | 
  ('EACH' ITEM) REMOVAL TYPE A SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0160 2599-9999005             6.000  EACH |     289.60000        1737.60|                             | 

  ('EACH' ITEM) REMOVAL TYPE B SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0170 2599-9999005            10.000  EACH |     283.91000        2839.10|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        20,970.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        77,777.77|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  20-C020-092                 Primary County:  CLARKE 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  FM-C020(92)--55-20 
      Work Type:  PAVEMENT MARKINGS 
         County:  CLARKE             Prj Awd Amt: $37,290.80 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN CLARKE COUNTY. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     37,290.80     100.00  % 
   2   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     40,941.79     109.79  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $     54,442.71     145.99  % 
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     Bid Order:  352                             Contract ID:  20-C020-092                   Primary County:  CLARKE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) D.128               |(   3  ) IO250 
                                          |VOGEL TRAFFIC SERVICES, INC. |DPLM, INC.                   |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT MARKING ITEMS 
                                          |                             |                             | 
0010 2527-9263109          8286.900  STA  |       4.29000       35550.80|       4.52000       37456.79|       5.90000       48892.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             2.000  EACH |     120.00000         240.00|     125.00000         250.00|     150.00000         300.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    2035.00000        2035.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        37,290.80|           $        40,941.79|           $        54,442.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        37,290.80|           $        40,941.79|           $        54,442.71 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  451  1 
 

     Bid  Order:  451                         Contract ID:  17-1372-618                 Primary County:  CERRO GORDO 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VIETH CONSTRUCTION CORP. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  STP-E-1372(618)--8V-17 
      Work Type:  MISCELLANEOUS SURFACE TRAIL 
         County:  CERRO GORDO        Prj Awd Amt: $243,773.25 
          Route:  NORTH SHORE DR. 
       Location:  IN THE CITY OF CLEAR LAKE 
                  FROM MIDPOINT NORTH 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    243,773.25     100.00  % 
   2   SN100          DEAN SNYDER CONSTRUCTION CO.                                               $    265,576.98     108.94  % 
   3   YO038          YOHN CO.                                                                   $    310,113.90     127.21  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  2 

 
     Bid Order:  451                             Contract ID:  17-1372-618                   Primary County:  CERRO GORDO 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) SN100               |(   3  ) YO038 
                                          |VIETH CONSTRUCTION CORP.     |SNYDER, DEAN CONSTRUCTION CO |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-2710070           462.000  CY   |      18.00000        8316.00|      10.61000        4901.82|      11.00000        5082.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005             9.000  CY   |     110.00000         990.00|      53.04000         477.36|      40.00000         360.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           413.000  CY   |      36.00000       14868.00|      31.83000       13145.79|      34.00000       14042.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2301-1033070           227.000  SY   |      45.25000       10271.75|      54.36000       12339.72|      70.00000       15890.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0050 2301-6911722                    LUMP |     550.00000         550.00|     110.00000         110.00|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2303-0023500            30.000  TON  |     300.00000        9000.00|     282.46000        8473.80|     266.25000        7987.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0070 2303-0245828             1.800  TON  |     650.00000        1170.00|     636.53000        1145.75|     600.00000        1080.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2402-0425031           100.000  TON  |      33.00000        3300.00|      14.85000        1485.00|       0.01000           1.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2435-0250100             2.000  EACH |    2900.00000        5800.00|    3182.65000        6365.30|    4100.00000        8200.00 
  INTAKE, SW-501                          |                             |                             | 
0100 2435-0600010             4.000  EACH |     550.00000        2200.00|     530.50000        2122.00|    1000.00000        4000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2435-0600110             3.000  EACH |     650.00000        1950.00|     742.00000        2226.00|     600.00000        1800.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0120 2502-8212306           527.000  LF   |      12.00000        6324.00|      20.16000       10624.32|       8.00000        4216.00 
  SUBDRAIN, STANDARD, PERFORATED, 6 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0130 2502-8220193             2.000  EACH |     240.00000         480.00|     320.00000         640.00|     250.00000         500.00 

  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0140 2503-0114212            22.000  LF   |      93.00000        2046.00|     106.10000        2334.20|      65.00000        1430.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0150 2503-0114215            30.000  LF   |      76.00000        2280.00|     106.10000        3183.00|      65.00000        1950.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  3 

 
     Bid Order:  451                             Contract ID:  17-1372-618                   Primary County:  CERRO GORDO 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) SN100               |(   3  ) YO038 
                                          |VIETH CONSTRUCTION CORP.     |SNYDER, DEAN CONSTRUCTION CO |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2503-0114218            10.000  LF   |     188.00000        1880.00|     106.10000        1061.00|      70.00000         700.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 

0170 2503-0200036            15.000  LF   |      68.00000        1020.00|      21.50000         322.50|      15.00000         225.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0180 2510-6745850           509.000  SY   |      13.50000        6871.50|      14.00000        7126.00|      10.00000        5090.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2510-6750600             1.000  EACH |     850.00000         850.00|     212.25000         212.25|    2500.00000        2500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0200 2511-6745900           391.000  SY   |      10.00000        3910.00|       7.40000        2893.40|      10.00000        3910.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004            37.000  SY   |      54.00000        1998.00|      53.25000        1970.25|      50.00000        1850.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006            46.000  SY   |      64.00000        2944.00|      58.65000        2697.90|      55.00000        2530.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101           108.000  SF   |      54.00000        5832.00|      25.00000        2700.00|      55.00000        5940.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0240 2512-1725256           310.000  LF   |      22.00000        6820.00|      45.70000       14167.00|      32.00000        9920.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0250 2518-6910000             2.000  EACH |     110.00000         220.00|     215.00000         430.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2523-0000100             6.000  EACH |    4000.00000       24000.00|    3934.00000       23604.00|    4350.00000       26100.00 
  LIGHTING POLES                          |                             |                             | 
0270 2523-0000310             6.000  EACH |     350.00000        2100.00|     312.00000        1872.00|     450.00000        2700.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0280 2523-0000400             1.000  EACH |   15800.00000       15800.00|   15490.00000       15490.00|   12500.00000       12500.00 
  CONTROL CABINET                         |                             |                             | 
0290 2528-8445110                    LUMP |    2600.00000        2600.00|    2120.00000        2120.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   15500.00000       15500.00|   40245.00000       40245.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 

0310 2552-0000210            40.000  TON  |      46.00000        1840.00|      21.22000         848.80|       0.01000           0.40 
  TRENCH FOUNDATION                       |                             |                             | 
0320 2552-0000300                    LUMP |     500.00000         500.00|    1600.00000        1600.00|    1500.00000        1500.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0330 2555-0000010                    LUMP |    3600.00000        3600.00|    1200.00000        1200.00|    4000.00000        4000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0340 2599-9999005             6.000  EACH |     850.00000        5100.00|     106.00000         636.00|    1000.00000        6000.00 
  ('EACH' ITEM) C-TYPE CONNECTION         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  4 

 
     Bid Order:  451                             Contract ID:  17-1372-618                   Primary County:  CERRO GORDO 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) SN100               |(   3  ) YO038 
                                          |VIETH CONSTRUCTION CORP.     |SNYDER, DEAN CONSTRUCTION CO |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2599-9999005             5.000  EACH |     125.00000         625.00|     212.00000        1060.00|     200.00000        1000.00 
  ('EACH' ITEM) INLET PROTECTION          |                             |                             | 
0360 2599-9999005             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    2000.00000        8000.00 
  ('EACH' ITEM) TREE GRATE                |                             |                             | 

0370 2599-9999009           992.000  LF   |       4.00000        3968.00|       3.41000        3382.72|      12.50000       12400.00 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUITS 1A-1, 1A-2,                    |                             |                             | 
0380 2599-9999009           320.000  LF   |       9.00000        2880.00|       8.62000        2758.40|      20.50000        6560.00 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUITS 1A-3, 1A-4,                    |                             |                             | 
0390 2599-9999009            25.000  LF   |      37.00000         925.00|      36.07000         901.75|      75.00000        1875.00 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUITS C                              |                             |                             | 
0400 2599-9999009            50.000  LF   |      20.00000        1000.00|      19.10000         955.00|       3.00000         150.00 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CONDUIT ONLY                            |                             |                             | 
0410 2599-9999009           495.000  LF   |      16.75000        8291.25|      25.41000       12577.95|      32.00000       15840.00 
  ('LINEAR FEET' ITEM) PAVER EDGE         |                             |                             | 
  RESTRAINT, TYPE A                       |                             |                             | 

0420 2599-9999009           377.000  LF   |      21.50000        8105.50|      21.56000        8128.12|      32.00000       12064.00 
  ('LINEAR FEET' ITEM) PAVER EDGE         |                             |                             | 
  RESTRAINT, TYPE B                       |                             |                             | 
0430 2599-9999014          2351.000  SF   |       6.25000       14693.75|       6.10000       14341.10|       6.00000       14106.00 
  ('SQUARE FEET' ITEM) BRICK PAVER        |                             |                             | 
  SIDEWALK                                |                             |                             | 
0440 2599-9999014          1725.000  SF   |       3.00000        5175.00|       2.23000        3846.75|       4.00000        6900.00 
  ('SQUARE FEET' ITEM) BRICK PAVER        |                             |                             | 
  SIDEWALK, SUPPLY ONLY                   |                             |                             | 
0450 2599-9999014          2137.000  SF   |       3.50000        7479.50|       5.85000       12501.45|       3.00000        6411.00 
  ('SQUARE FEET' ITEM) PCC PAVER BASE, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0460 2599-9999014           430.000  SF   |      16.00000        6880.00|      10.86000        4669.80|      16.00000        6880.00 
  ('SQUARE FEET' ITEM) PCC SIDEWALK, 4 IN |                             |                             | 

  THICK, COLORED &                        |                             |                             | 
0470 2601-2639010             0.560  SQ   |     550.00000         308.00|     106.00000          59.36|    3000.00000        1680.00 
  SODDING                                 |                             |                             | 
0480 2610-0000120             4.000  EACH |     500.00000        2000.00|     450.00000        1800.00|    2000.00000        8000.00 
  TREES                                   |                             |                             | 
0481 2401-6745356             2.000  EACH |     425.00000         850.00|     530.00000        1060.00|    1750.00000        3500.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
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     Bid Order:  451                             Contract ID:  17-1372-618                   Primary County:  CERRO GORDO 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) SN100               |(   3  ) YO038 
                                          |VIETH CONSTRUCTION CORP.     |SNYDER, DEAN CONSTRUCTION CO |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0482 2401-6745765             2.000  EACH |     400.00000         800.00|       0.50000           1.00|     350.00000         700.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0483 2599-9999014           574.000  SF   |       1.50000         861.00|       1.33000         763.42|       6.00000        3444.00 
  ('SQUARE FEET' ITEM) REMOVAL OF BRICK   |                             |                             | 

  PAVERS                                  |                             |                             | 
     SECTION TOTALS                       |           $       243,773.25|           $       265,576.98|           $       310,113.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       243,773.25|           $       265,576.98|           $       310,113.90 
==================================================================================================================================== 
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     Bid  Order:  452                         Contract ID:  56-3942-614                 Primary County:  LEE 
   Letting Date:  120717     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MILLER, W.L. CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/15/13 
 
 
        Project:  ER-3942(614)--8R-56 
      Work Type:  MISCELLANEOUS 
         County:  LEE                Prj Awd Amt: $1,011,940.01 
          Route:  RIVER ROAD 
       Location:  IN THE CITY OF KEOKUK 
                  15TH ST. TO 1500 FT. N. OF 17TH ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MILLER, W.L. CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI800          MILLER, W.L. CO.                                                           $  1,011,940.01     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $  1,112,636.00     109.95  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,149,754.20     113.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  452                             Contract ID:  56-3942-614                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI800               |(   2  ) CO085               |(   3  ) RE300 
                                          |MILLER, W.L. CO.             |COLE CONSTRUCTION CO., INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.400  ACRE |    6200.00000       21080.00|    5500.00000       18700.00|   12500.00000       42500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         10553.000  CY   |       6.75000       71232.75|      14.50000      153018.50|      12.00000      126636.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           100.000  CY   |      42.00000        4200.00|      33.10000        3310.00|      15.00000        1500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2115-0100000          2121.000  CY   |      40.55000       86006.55|      39.00000       82719.00|      45.00000       95445.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020            52.100  STA  |      76.00000        3959.60|     250.00000       13025.00|     125.00000        6512.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-6745500            27.700  STA  |     438.70000       12151.99|      75.00000        2077.50|     100.00000        2770.00 
  REMOVAL OF CURB                         |                             |                             | 
0070 2303-0021750          1697.600  TON  |      42.60000       72317.76|      42.60000       72317.76|      43.00000       72996.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0080 2303-0023500           848.800  TON  |      44.60000       37856.48|      44.60000       37856.48|      45.00000       38196.00 

  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0090 2303-0245828           152.900  TON  |     642.71000       98270.36|     642.71000       98270.36|     650.00000       99385.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |    1625.00000        1625.00|    1625.00000        1625.00|    1750.00000        1750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2315-8275025            25.500  TON  |      30.00000         765.00|      22.10000         563.55|      30.00000         765.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2401-6745650                    LUMP |    8500.00000        8500.00|    3500.00000        3500.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0130 2402-0425030           845.000  CY   |      45.00000       38025.00|      21.30000       17998.50|      45.00000       38025.00 
  GRANULAR BACKFILL                       |                             |                             | 

0140 2416-0100015             5.000  EACH |     921.00000        4605.00|     610.00000        3050.00|     350.00000        1750.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0150 2435-0140148             3.000  EACH |    2100.00000        6300.00|    3375.00000       10125.00|    4250.00000       12750.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0160 2435-0140200             1.000  EACH |    3320.00000        3320.00|    3500.00000        3500.00|    4700.00000        4700.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0170 2435-0250100            14.000  EACH |    1800.00000       25200.00|    3710.00000       51940.00|    2900.00000       40600.00 
  INTAKE, SW-501                          |                             |                             | 
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     Bid Order:  452                             Contract ID:  56-3942-614                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI800               |(   2  ) CO085               |(   3  ) RE300 
                                          |MILLER, W.L. CO.             |COLE CONSTRUCTION CO., INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0250500            12.000  EACH |    2100.00000       25200.00|    4680.00000       56160.00|    4000.00000       48000.00 
  INTAKE, SW-505                          |                             |                             | 
0190 2435-0250600             2.000  EACH |    2100.00000        4200.00|    5610.00000       11220.00|    5600.00000       11200.00 
  INTAKE, SW-506                          |                             |                             | 

0200 2502-8212034          4892.300  LF   |       6.55000       32044.57|       8.50000       41584.55|       8.50000       41584.55 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8220193            30.000  EACH |     310.00000        9300.00|     200.00000        6000.00|     200.00000        6000.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0220 2503-0114212           542.000  LF   |      62.90000       34091.80|      44.80000       24281.60|      45.00000       24390.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0230 2503-0114215          1931.000  LF   |      55.90000      107942.90|      44.29000       85523.99|      55.00000      106205.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0240 2503-0200036           487.000  LF   |       8.70000        4236.90|      25.10000       12223.70|      15.00000        7305.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 

  EQUAL TO 36 IN.                         |                             |                             | 
0250 2505-4008120          2364.000  LF   |       2.10000        4964.40|       2.00000        4728.00|       2.50000        5910.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300          2457.000  LF   |      15.75000       38697.75|      15.00000       36855.00|      14.00000       34398.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4021700             3.000  EACH |    1575.00000        4725.00|    1500.00000        4500.00|     750.00000        2250.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2507-3250005           193.000  SY   |       4.20000         810.60|       3.75000         723.75|       4.00000         772.00 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800042           117.000  TON  |      42.00000        4914.00|      58.00000        6786.00|      50.00000        5850.00 
  REVETMENT, CLASS D                      |                             |                             | 
0300 2510-6745850          8207.900  SY   |       3.50000       28727.65|       6.25000       51299.38|       4.00000       32831.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2510-6750600             6.000  EACH |     300.00000        1800.00|     500.00000        3000.00|     500.00000        3000.00 

  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-6745900            46.300  SY   |      28.00000        1296.40|      12.50000         578.75|      25.00000        1157.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2512-1725206          4886.100  LF   |      18.50000       90392.85|      11.25000       54968.63|      17.50000       85506.75 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0340 2515-2475008            10.500  SY   |     175.00000        1837.50|      76.00000         798.00|      85.00000         892.50 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 452  4 

 
     Bid Order:  452                             Contract ID:  56-3942-614                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI800               |(   2  ) CO085               |(   3  ) RE300 
                                          |MILLER, W.L. CO.             |COLE CONSTRUCTION CO., INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2518-6910000             3.000  EACH |     300.00000         900.00|     150.00000         450.00|     125.00000         375.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2524-6765010             7.000  EACH |     137.00000         959.00|     200.00000        1400.00|     150.00000        1050.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0370 2528-8445110                    LUMP |    4000.00000        4000.00|    2300.00000        2300.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |   29820.00000       29820.00|   39500.00000       39500.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0390 2546-1000100           112.000  CY   |     310.00000       34720.00|     460.00000       51520.00|     165.00000       18480.00 
  GABIONS OR MATTRESSES                   |                             |                             | 
0400 2552-0000140           100.000  CY   |      42.00000        4200.00|      78.00000        7800.00|      80.00000        8000.00 
  ROCK EXCAVATION                         |                             |                             | 
0410 2552-0000220           300.000  CY   |      52.00000       15600.00|      17.10000        5130.00|      50.00000       15000.00 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
0420 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0430 2601-2636043             3.800  ACRE |     630.00000        2394.00|     600.00000        2280.00|    1850.00000        7030.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0440 2601-2636044             0.400  ACRE |    1260.00000         504.00|    1200.00000         480.00|    5000.00000        2000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0450 2601-2638352          1435.000  SQ   |      12.60000       18081.00|      12.00000       17220.00|      15.00000       21525.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0460 2601-2642100             3.800  ACRE |     420.00000        1596.00|     400.00000        1520.00|    1250.00000        4750.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2601-2642120             0.400  ACRE |    1050.00000         420.00|    1000.00000         400.00|    3000.00000        1200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0480 2602-0000020          2340.000  LF   |       1.80000        4212.00|       1.70000        3978.00|       2.00000        4680.00 
  SILT FENCE                              |                             |                             | 
0490 2602-0000071          2340.000  LF   |       0.53000        1240.20|       0.50000        1170.00|       0.50000        1170.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0500 2602-0000101          1200.000  LF   |       0.53000         636.00|       0.50000         600.00|       2.00000        2400.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,010,440.01|           $     1,111,136.00|           $     1,148,254.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 452  5 

 
     Bid Order:  452                             Contract ID:  56-3942-614                   Primary County:  LEE 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI800               |(   2  ) CO085               |(   3  ) RE300 
                                          |MILLER, W.L. CO.             |COLE CONSTRUCTION CO., INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0520 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,011,940.01|           $     1,112,636.00|           $     1,149,754.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  15-0802-227                 Primary County:  CASS 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   50 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  IMN-080-2(227)55--0E-15 
      Work Type:  LANDSCAPING 
         County:  CASS               Prj Awd Amt: $164,130.50 
          Route:  I-80 
       Location:  FROM IA. 173 E. TO CO. RD. N-16 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    164,130.50     100.00  % 
   2   HI115          GARRY HILL                                                                 $    209,297.35     127.51  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    241,119.00     146.90  % 
   4   NO300          NORTHWEST LANDSCAPING, INC.                                                $    309,643.00     188.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  501                             Contract ID:  15-0802-227                   Primary County:  CASS 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) HI115               |(   3  ) K.051 
                                          |SOIL-TEK                     |HILL, GARRY                  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1017.100  UNIT |      15.00000       15256.50|      14.50000       14747.95|      25.00000       25427.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    9000.00000        9000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           452.000  EACH |       5.00000        2260.00|      10.00000        4520.00|      15.00000        6780.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
0050 2601-2633100           373.300  ACRE |      45.00000       16798.50|      52.00000       19411.60|      60.00000       22398.00 
  MOWING                                  |                             |                             | 
0060 2601-2636015            53.140  ACRE |     270.00000       14347.80|     310.00000       16473.40|     350.00000       18599.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0070 2610-0000600                    LUMP |    2250.00000        2250.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TILLAGE                                 |                             |                             | 
0080 2611-0000100           688.000  EACH |      29.00000       19952.00|      45.00000       30960.00|      52.00000       35776.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 

  WARRANTY)                               |                             |                             | 
0090 2611-0000200           297.000  EACH |     220.00000       65340.00|     325.00000       96525.00|     325.00000       96525.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2612-0000500            53.140  ACRE |     255.00000       13550.70|     210.00000       11159.40|     275.00000       14613.50 
  ROADSIDE SPRAYING                       |                             |                             | 
0110 2612-0000520            15.000  ACRE |     225.00000        3375.00|     300.00000        4500.00|     200.00000        3000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       164,130.50|           $       209,297.35|           $       241,119.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       164,130.50|           $       209,297.35|           $       241,119.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  501                             Contract ID:  15-0802-227                   Primary County:  CASS 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO300               |(      )                     |(      ) 
                                          |NORTHWEST LANDSCAPING, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1017.100  UNIT |      28.00000       28478.80|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           452.000  EACH |      15.00000        6780.00|                             | 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
0050 2601-2633100           373.300  ACRE |      75.00000       27997.50|                             | 
  MOWING                                  |                             |                             | 
0060 2601-2636015            53.140  ACRE |     385.00000       20458.90|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0070 2610-0000600                    LUMP |    7500.00000        7500.00|                             | 
  TILLAGE                                 |                             |                             | 
0080 2611-0000100           688.000  EACH |      58.00000       39904.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 

  WARRANTY)                               |                             |                             | 
0090 2611-0000200           297.000  EACH |     365.00000      108405.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2612-0000500            53.140  ACRE |     420.00000       22318.80|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0110 2612-0000520            15.000  ACRE |     520.00000        7800.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       309,643.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       309,643.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  502                         Contract ID:  25-0802-228                 Primary County:  DALLAS 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   50 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  IMN-080-2(228)100--0E-25 
      Work Type:  LANDSCAPING 
         County:  DALLAS             Prj Awd Amt: $196,319.00 
          Route:  I-80 
       Location:  FROM CO. RD. F-60 E. TO CO. RD. P-58 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    196,319.00     100.00  % 
   2   HI115          GARRY HILL                                                                 $    218,209.00     111.15  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    289,538.50     147.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
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     Bid Order:  502                             Contract ID:  25-0802-228                   Primary County:  DALLAS 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) HI115               |(   3  ) K.051 
                                          |SOIL-TEK                     |HILL, GARRY                  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1186.000  UNIT |      15.00000       17790.00|      12.50000       14825.00|      25.00000       29650.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    9000.00000        9000.00|    8000.00000        8000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           328.000  EACH |       5.00000        1640.00|       4.00000        1312.00|      15.00000        4920.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
0050 2601-2633100           692.000  ACRE |      45.00000       31140.00|      45.00000       31140.00|      60.00000       41520.00 
  MOWING                                  |                             |                             | 
0060 2601-2636015            98.500  ACRE |     250.00000       24625.00|     220.00000       21670.00|     350.00000       34475.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0070 2602-0000071           962.000  LF   |       1.00000         962.00|       1.00000         962.00|       0.50000         481.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0080 2610-0000600                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 

  TILLAGE                                 |                             |                             | 
0090 2611-0000100           153.000  EACH |      31.00000        4743.00|      45.00000        6885.00|      60.00000        9180.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2611-0000200           353.000  EACH |     218.00000       76954.00|     300.00000      105900.00|     325.00000      114725.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0110 2612-0000500            98.500  ACRE |     190.00000       18715.00|     190.00000       18715.00|     275.00000       27087.50 
  ROADSIDE SPRAYING                       |                             |                             | 
0120 2612-0000520            30.000  ACRE |     225.00000        6750.00|     160.00000        4800.00|     200.00000        6000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       196,319.00|           $       218,209.00|           $       289,538.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       196,319.00|           $       218,209.00|           $       289,538.50 

==================================================================================================================================== 
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     Bid  Order:  503                         Contract ID:  81-0202-087                 Primary County:  SAC 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  NHSN-020-2(87)--2R-81 
      Work Type:  WETLAND MITIGATION 
         County:  SAC                Prj Awd Amt: $104,141.25 
          Route:  U.S. 20 
       Location:  RACCOON RIVER OXBOW STREAM MITIGATION SITE 
                  ALONG ROLFE AVE.  N. OF SAC CITY 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $    104,141.25     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    112,069.10     107.61  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    134,515.50     129.16  % 
   4   MA795          MATHERS CONST. CO.                                                         $    144,321.60     138.58  % 
   5   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    159,175.34     152.84  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    173,495.54     166.59  % 
   7   LE140          LEROY & SONS, INC.                                                         $    263,533.00     253.05  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 

 
     Bid Order:  503                             Contract ID:  81-0202-087                   Primary County:  SAC 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) GR100               |(   3  ) K.051 
                                          |MOYNA, C.J. & SONS, INC.     |GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS 
                                          |                             |                             | 
0010 2101--100200             1.000  HA   |    2500.00000        2500.00|    6000.00000        6000.00|    1500.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104--100000         12093.000  M3   |       5.30000       64092.90|       4.20000       50790.60|       5.50000       66511.50 
  CHANNEL EXCAVATION, CLASS 10            |                             |                             | 
0030 2507--001500           320.000  MG   |      45.00000       14400.00|      45.00000       14400.00|      50.00000       16000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507--004000           365.000  M2   |       6.00000        2190.00|       3.00000        1095.00|       3.00000        1095.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2526--001000                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528--101000                    LUMP |       0.01000           0.01|    1800.00000        1800.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533--100000                    LUMP |    1000.00000        1000.00|    8500.00000        8500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0080 2601--102040             1.500  HA   |    1550.00000        2325.00|    6180.00000        9270.00|    5500.00000        8250.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601--102055             0.600  HA   |    5350.00000        3210.00|    8650.00000        5190.00|   13500.00000        8100.00 

  WETLAND GRASS SEEDING                   |                             |                             | 
0100 2601--104200             2.100  HA   |    1730.00000        3633.00|    1730.00000        3633.00|    1730.00000        3633.00 
  MULCHING                                |                             |                             | 
0110 2602--000020           714.000  M    |       5.85000        4176.90|       6.60000        4712.40|       8.00000        5712.00 
  SILT FENCE                              |                             |                             | 
0120 2602--000071           714.000  M    |       2.96000        2113.44|       1.65000        1178.10|       1.00000         714.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       102,641.25|           $       110,569.10|           $       133,015.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602--010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0140 2602--010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,141.25|           $       112,069.10|           $       134,515.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  3 

 
     Bid Order:  503                             Contract ID:  81-0202-087                   Primary County:  SAC 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA795               |(   5  ) CA340               |(   6  ) RE300 
                                          |MATHERS CONST. CO.           |CARLSON, L.A. CONTRACTING, I |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS 
                                          |                             |                             | 
0010 2101--100200             1.000  HA   |   10000.00000       10000.00|    7000.00000        7000.00|   12000.00000       12000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104--100000         12093.000  M3   |       5.80000       70139.40|       9.00000      108837.00|       9.15000      110650.95 
  CHANNEL EXCAVATION, CLASS 10            |                             |                             | 
0030 2507--001500           320.000  MG   |      66.00000       21120.00|      46.00000       14720.00|      50.00000       16000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507--004000           365.000  M2   |       5.00000        1825.00|       4.00000        1460.00|       3.25000        1186.25 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2526--001000                    LUMP |   10000.00000       10000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528--101000                    LUMP |    3000.00000        3000.00|    1200.00000        1200.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533--100000                    LUMP |    9000.00000        9000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601--102040             1.500  HA   |    1700.00000        2550.00|    1550.00000        2325.00|    1550.00000        2325.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601--102055             0.600  HA   |    7000.00000        4200.00|    5350.00000        3210.00|    5350.00000        3210.00 

  WETLAND GRASS SEEDING                   |                             |                             | 
0100 2601--104200             2.100  HA   |    1730.00000        3633.00|    1730.00000        3633.00|    1730.00000        3633.00 
  MULCHING                                |                             |                             | 
0110 2602--000020           714.000  M    |       6.80000        4855.20|       5.85000        4176.90|       5.85000        4176.90 
  SILT FENCE                              |                             |                             | 
0120 2602--000071           714.000  M    |       3.50000        2499.00|       2.96000        2113.44|       2.96000        2113.44 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       142,821.60|           $       157,675.34|           $       171,995.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602--010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0140 2602--010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       144,321.60|           $       159,175.34|           $       173,495.54 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  4 

 
     Bid Order:  503                             Contract ID:  81-0202-087                   Primary County:  SAC 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) LE140               |(      )                     |(      ) 
                                          |LEROY & SONS, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS 
                                          |                             |                             | 
0010 2101--100200             1.000  HA   |   58000.00000       58000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104--100000         12093.000  M3   |      10.50000      126976.50|                             | 
  CHANNEL EXCAVATION, CLASS 10            |                             |                             | 
0030 2507--001500           320.000  MG   |      60.00000       19200.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507--004000           365.000  M2   |       4.50000        1642.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2526--001000                    LUMP |   14000.00000       14000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528--101000                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533--100000                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2601--102040             1.500  HA   |    4200.00000        6300.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601--102055             0.600  HA   |    5000.00000        3000.00|                             | 

  WETLAND GRASS SEEDING                   |                             |                             | 
0100 2601--104200             2.100  HA   |    1730.00000        3633.00|                             | 
  MULCHING                                |                             |                             | 
0110 2602--000020           714.000  M    |      12.50000        8925.00|                             | 
  SILT FENCE                              |                             |                             | 
0120 2602--000071           714.000  M    |       4.00000        2856.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       262,033.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602--010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0140 2602--010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       263,533.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  77-2351-507                 Primary County:  POLK 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  MBIN-235-1(507)1--0M-77 
      Work Type:  BRIDGE PAINTING 
         County:  POLK               Prj Awd Amt: $140,372.50 
          Route:  I-235 
       Location:  FROM 42ND ST. IN WEST DES MOINES TO EUCLID 
                  AVE. IN           DES MOINES(7 LOCATIONS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    140,372.50     100.00  % 
   2   KO073          KOMPASS MAINTENANCE COMPANY                                                $    174,665.00     124.42  % 
   3   AB100          ABHE & SVOBODA, INC.                                                       $    221,310.00     157.65  % 
   4   LI101          LINDNER PAINTING, INC.                                                     $    238,028.50     169.56  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 

 
     Bid Order:  601                             Contract ID:  77-2351-507                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) KO073               |(   3  ) AB100 
                                          |JASPER CONST. SERVICES, INC. |KOMPASS MAINTENANCE COMPANY  |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FHWA NO. 042171; 252'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2403-7302000           365.000  SY   |      45.00000       16425.00|      30.00000       10950.00|      97.00000       35405.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 

  CONCRETE                                |                             |                             | 
0020 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    3895.00000        3895.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        21,425.00|           $        18,950.00|           $        39,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   FHWA NO. 042190;  272'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0030 2403-7302000           379.000  SY   |      45.00000       17055.00|      30.00000       11370.00|      97.00000       36763.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    4037.00000        4037.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        22,055.00|           $        19,370.00|           $        40,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   FHWA NOS. 042200-042210; 180'-5 X 39'-0 TO 180'-5 X 51'-10 PRETEN., PRESTRESSED CONC. BEAM BRIDGES 

                                          |                             |                             | 
0050 2403-7302000           173.700  SY   |      45.00000        7816.50|      30.00000        5211.00|      97.00000       16848.90 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    1851.10000        1851.10 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        12,816.50|           $        13,211.00|           $        18,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   FHWA NOS. 042220-042230; DUAL 143'-0 X 63'-8 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0070 2403-7302000           142.400  SY   |      45.00000        6408.00|      30.00000        4272.00|      97.00000       13812.80 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    1517.20000        1517.20 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        11,408.00|           $        12,272.00|           $        15,330.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   FHWA NOS. 042381-042391; DUAL 163'-4 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0090 2403-7302000           258.200  SY   |      45.00000       11619.00|      30.00000        7746.00|      97.00000       25045.40 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  3 

 
     Bid Order:  601                             Contract ID:  77-2351-507                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) KO073               |(   3  ) AB100 
                                          |JASPER CONST. SERVICES, INC. |KOMPASS MAINTENANCE COMPANY  |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    2754.60000        2754.60 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        16,619.00|           $        15,746.00|           $        27,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   FHWA NOS. 042411-042421; DUAL 158'-10 X VARIES PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0110 2403-7302000           215.200  SY   |      45.00000        9684.00|      30.00000        6456.00|      97.00000       20874.40 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    2295.60000        2295.60 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        14,684.00|           $        14,456.00|           $        23,170.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   FHWA NO. 040431; 302'-6 X VAR. CONTINUOUS WELDED GIRDER BRIDGE WITH 7'-10 SDWK 
                                          |                             |                             | 
0130 2403-7302000           522.000  SY   |      45.00000       23490.00|      30.00000       15660.00|      75.00000       39150.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    3810.00000        3810.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,490.00|           $        23,660.00|           $        42,960.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2518-6910000             5.000  EACH |     175.00000         875.00|    8000.00000       40000.00|     850.00000        4250.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |   12000.00000       12000.00|   17000.00000       17000.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        12,875.00|           $        57,000.00|           $        13,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       140,372.50|           $       174,665.00|           $       221,310.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  4 

 
     Bid Order:  601                             Contract ID:  77-2351-507                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(      )                     |(      ) 
                                          |LINDNER PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FHWA NO. 042171; 252'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2403-7302000           365.000  SY   |      87.00000       31755.00|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 

  CONCRETE                                |                             |                             | 
0020 2533-4980005                    LUMP |     750.00000         750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        32,505.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   FHWA NO. 042190;  272'-0 X 29'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0030 2403-7302000           379.000  SY   |      87.00000       32973.00|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0040 2533-4980005                    LUMP |     750.00000         750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        33,723.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   FHWA NOS. 042200-042210; 180'-5 X 39'-0 TO 180'-5 X 51'-10 PRETEN., PRESTRESSED CONC. BEAM BRIDGES 

                                          |                             |                             | 
0050 2403-7302000           173.700  SY   |      87.00000       15111.90|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2533-4980005                    LUMP |     750.00000         750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        15,861.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   FHWA NOS. 042220-042230; DUAL 143'-0 X 63'-8 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0070 2403-7302000           142.400  SY   |      87.00000       12388.80|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2533-4980005                    LUMP |     750.00000         750.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        13,138.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   FHWA NOS. 042381-042391; DUAL 163'-4 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0090 2403-7302000           258.200  SY   |      87.00000       22463.40|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  5 

 
     Bid Order:  601                             Contract ID:  77-2351-507                   Primary County:  POLK 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(      )                     |(      ) 
                                          |LINDNER PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 2533-4980005                    LUMP |     750.00000         750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,213.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   FHWA NOS. 042411-042421; DUAL 158'-10 X VARIES PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0110 2403-7302000           215.200  SY   |      87.00000       18722.40|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0120 2533-4980005                    LUMP |     750.00000         750.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        19,472.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   FHWA NO. 040431; 302'-6 X VAR. CONTINUOUS WELDED GIRDER BRIDGE WITH 7'-10 SDWK 
                                          |                             |                             | 
0130 2403-7302000           522.000  SY   |      87.00000       45414.00|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2533-4980005                    LUMP |     750.00000         750.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        46,164.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2518-6910000             5.000  EACH |     190.00000         950.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |   53000.00000       53000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        53,950.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       238,028.50|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/12 
                                                           VENDOR RANKING                                          Page:  981  1 
 

     Bid  Order:  981                         Contract ID:  21-0183-710                 Primary County:  CLAY 
   Letting Date:  120717     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/15/12 
 
 
        Project:  MP-018-3(710)78--76-21 
      Work Type:  PIPE CULVERTS 
         County:  CLAY               Prj Awd Amt: $31,825.00 
          Route:  U.S. 18 
       Location:  JUST WEST OF THE IOWA STATE PATROL POST 
                  NORTH OF SPENCER. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     31,825.00     100.00  % 
   2   SO162          SOUTHERN IOWA DEBRIS REMOVAL                                               $     32,185.00     101.13  % 
   3   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     53,835.00     169.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 

 
     Bid Order:  981                             Contract ID:  21-0183-710                   Primary County:  CLAY 
  Letting Date:  07/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) SO162               |(   3  ) PR268 
                                          |NELSON & ROCK CONTRACTING, I |SOUTHERN IOWA DEBRIS REMOVAL |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2125-2225050             4.300  STA  |     500.00000        2150.00|     950.00000        4085.00|    1500.00000        6450.00 
  RESHAPING DITCHES                       |                             |                             | 

0020 2315-8275030             9.000  TON  |     100.00000         900.00|      35.00000         315.00|      50.00000         450.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0030 2416-1192242            88.000  LF   |     200.00000       17600.00|     170.00000       14960.00|     320.00000       28160.00 
  CULVERT, 2000D LOW CLEARANCE CONCRETE   |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 42   |                             |                             | 
  IN.                                     |                             |                             | 
0040 2528-8445110                    LUMP |    2000.00000        2000.00|       0.00000           0.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            15.000  EACH |     325.00000        4875.00|     325.00000        4875.00|     325.00000        4875.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000020           150.000  LF   |       2.00000         300.00|       3.00000         450.00|       6.00000         900.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        31,825.00|           $        32,185.00|           $        53,835.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        31,825.00|           $        32,185.00|           $        53,835.00 
==================================================================================================================================== 
 


